
Povzetek osnovnih podatkov za izračun

20-Aug-10

ID projekta	Opis projekta	Začetno leto	Končno leto
3osOPNV	Projekt 3 os, osrednji del, varianta OPNVR (2047)	2018	2047

OPCOST - nivo cen november 2009

Volumni

41	2006	25858	0	50	5459	0	0	0	C
41	2026	49499	0	67	13920	0	0	0	C
41	2038	49499	0	67	13920	0	0	0	C
42	2006	19362	0	42	4378	0	0	0	C
42	2026	36471	0	58	11667	0	0	0	C
42	2038	36471	0	58	11667	0	0	0	C
43	2006	16239	0	39	3942	0	0	0	C
43	2026	30832	0	54	10555	0	0	0	C
43	2038	30832	0	54	10555	0	0	0	C
45	2006	15188	0	61	4503	0	0	0	C
45	2026	29879	0	81	11938	0	0	0	C
45	2038	29879	0	81	11938	0	0	0	C
46	2006	19302	0	69	5198	0	0	0	C
46	2026	37080	0	100	13330	0	0	0	C
46	2038	37080	0	100	13330	0	0	0	C
107	2006	6412	0	33	1182	0	0	0	C

ID projekta		Opis projekta			Začetno leto	Končno leto				
3osOPNV		Projekt 3 os, osrednji del, varianta OPNVR (2047)			2018	2047				
OPCOST - nivo cen november 2009										
107	2026	10763	0	51	2937	0	0	0	0	C
107	2038	10763	0	51	2937	0	0	0	0	C
108	2006	13496	0	61	2062	0	0	0	0	C
108	2026	21548	0	97	5392	0	0	0	0	C
108	2038	21548	0	97	5392	0	0	0	0	C
109	2006	3723	0	5	403	0	0	0	0	C
109	2026	5853	0	9	1228	0	0	0	0	C
109	2038	5853	0	9	1228	0	0	0	0	C
110	2006	3361	0	23	477	0	0	0	0	C
110	2026	4932	0	37	1227	0	0	0	0	C
110	2038	4932	0	37	1227	0	0	0	0	C
111	2006	3122	0	2	437	0	0	0	0	C
111	2026	5639	0	4	1112	0	0	0	0	C
111	2038	5639	0	4	1112	0	0	0	0	C
112	2006	3289	0	30	745	0	0	0	0	C
112	2026	5124	0	47	1825	0	0	0	0	C
112	2038	5124	0	47	1825	0	0	0	0	C
113	2006	5717	0	30	577	0	0	0	0	C
113	2026	9591	0	50	1273	0	0	0	0	C
113	2038	9591	0	50	1273	0	0	0	0	C

ID projekta		Opis projekta		Začetno leto		Končno leto				
3osOPNV		Projekt 3 os, osrednji del, varianta OPNVR (2047)		2018		2047				
OPCOST - nivo cen november 2009										
114	2006	1741	0	3	320	0	0	0	0	C
114	2026	3154	0	7	553	0	0	0	0	C
114	2038	3154	0	7	553	0	0	0	0	C
115	2006	2373	0	5	375	0	0	0	0	C
115	2026	4047	0	11	839	0	0	0	0	C
115	2038	4047	0	11	839	0	0	0	0	C
116	2006	5535	0	21	589	0	0	0	0	C
116	2026	9948	0	37	1486	0	0	0	0	C
116	2038	9948	0	37	1486	0	0	0	0	C
117	2006	11393	0	50	1802	0	0	0	0	C
117	2026	18340	0	76	3282	0	0	0	0	C
117	2038	18340	0	76	3282	0	0	0	0	C
803	2006	404	0	0	150	0	0	0	0	C
803	2026	1672	0	57	891	0	0	0	0	C
803	2038	1672	0	57	891	0	0	0	0	C
804	2006	404	0	0	150	0	0	0	0	C
804	2026	1672	0	57	891	0	0	0	0	C
804	2038	1672	0	57	891	0	0	0	0	C
806	2006	10722	0	163	1764	0	0	0	0	C
806	2026	22587	0	212	4245	0	0	0	0	C

ID projekta		Opis projekta			Začetno leto	Končno leto				
3osOPNV		Projekt 3 os, osrednji del, varianta OPNVR (2047)			2018	2047				
OPCOST - nivo cen november 2009										
806	2038	22587	0	212	4245	0	0	0	0	C
807	2006	1039	0	7	83	0	0	0	0	C
807	2026	1487	0	12	211	0	0	0	0	C
807	2038	1487	0	12	211	0	0	0	0	C
808	2006	107	0	0	35	0	0	0	0	C
808	2026	1132	0	1	108	0	0	0	0	C
808	2038	1132	0	1	108	0	0	0	0	C
809	2006	1146	0	7	118	0	0	0	0	C
809	2026	2619	0	13	318	0	0	0	0	C
809	2038	2619	0	13	318	0	0	0	0	C
810	2006	50	0	0	3	0	0	0	0	C
810	2026	1090	0	1	39	0	0	0	0	C
810	2038	1090	0	1	39	0	0	0	0	C
811	2006	770	0	8	67	0	0	0	0	C
811	2026	1248	0	11	140	0	0	0	0	C
811	2038	1248	0	11	140	0	0	0	0	C
812	2006	10672	0	163	1761	0	0	0	0	C
812	2026	21497	0	211	4206	0	0	0	0	C
812	2038	21497	0	211	4206	0	0	0	0	C
813	2006	11442	0	171	1828	0	0	0	0	C

ID projekta		Opis projekta		Začetno leto	Končno leto					
3osOPNV	Projekt 3 os, osrednji del, varianta OPNVR (2047)			2018	2047					
OPCOST - nivo cen november 2009										
813	2026	22744	0	222	4347	0	0	0	0	C
813	2038	22744	0	222	4347	0	0	0	0	C
814	2006	11335	0	171	1794	0	0	0	0	C
814	2026	21613	0	221	4239	0	0	0	0	C
814	2038	21613	0	221	4239	0	0	0	0	C
815	2006	820	0	8	70	0	0	0	0	C
815	2026	2337	0	12	179	0	0	0	0	C
815	2038	2337	0	12	179	0	0	0	0	C
816	2006	2031	0	9	227	0	0	0	0	C
816	2026	4073	0	18	520	0	0	0	0	C
816	2038	4073	0	18	520	0	0	0	0	C
817	2006	11215	0	163	1763	0	0	0	0	C
817	2026	23352	0	212	4252	0	0	0	0	C
817	2038	23352	0	212	4252	0	0	0	0	C
818	2006	343	0	0	0	0	0	0	0	C
818	2026	613	0	0	5	0	0	0	0	C
818	2038	613	0	0	5	0	0	0	0	C
819	2006	20	0	0	1	0	0	0	0	C
819	2026	77	0	0	2	0	0	0	0	C
819	2038	77	0	0	2	0	0	0	0	C

ID projekta		Opis projekta		Začetno leto	Končno leto					
3osOPNV		Projekt 3 os, osrednji del, varianta OPNVR (2047)		2018	2047					
OPCOST - nivo cen november 2009										
820	2006	48	0	0	0	0	0	0	0	C
820	2026	185	0	0	1	0	0	0	0	C
820	2038	185	0	0	1	0	0	0	0	C
821	2006	219	0	0	0	0	0	0	0	C
821	2026	414	0	0	5	0	0	0	0	C
821	2038	414	0	0	5	0	0	0	0	C
822	2006	363	0	0	1	0	0	0	0	C
822	2026	689	0	0	7	0	0	0	0	C
822	2038	689	0	0	7	0	0	0	0	C
823	2006	267	0	0	0	0	0	0	0	C
823	2026	599	0	0	6	0	0	0	0	C
823	2038	599	0	0	6	0	0	0	0	C
824	2006	10654	0	163	1763	0	0	0	0	C
824	2026	22325	0	212	4243	0	0	0	0	C
824	2038	22325	0	212	4243	0	0	0	0	C
826	2006	8250	0	114	929	0	0	0	0	C
826	2026	17730	0	170	2537	0	0	0	0	C
826	2038	17730	0	170	2537	0	0	0	0	C
827	2006	351	0	1	22	0	0	0	0	C
827	2026	1309	0	3	117	0	0	0	0	C

ID projekta	Opis projekta				Začetno leto	Končno leto				
3osOPNV	Projekt 3 os, osrednji del, varianta OPNVR (2047)				2018	2047				
OPCOST - nivo cen november 2009										
827	2038	1309	0	3	117	0	0	0	0	C
828	2006	1467	0	15	338	0	0	0	0	C
828	2026	3072	0	18	713	0	0	0	0	C
828	2038	3072	0	18	713	0	0	0	0	C
829	2006	1498	0	34	496	0	0	0	0	C
829	2026	2549	0	24	1002	0	0	0	0	C
829	2038	2549	0	24	1002	0	0	0	0	C
830	2006	304	0	1	0	0	0	0	0	C
830	2026	1102	0	1	10	0	0	0	0	C
830	2038	1102	0	1	10	0	0	0	0	C
917	2006	9573	0	34	1721	0	0	0	0	C
917	2026	15909	0	63	3426	0	0	0	0	C
917	2038	15909	0	63	3426	0	0	0	0	C
918	2006	14399	0	73	1814	0	0	0	0	C
918	2026	22503	0	105	2771	0	0	0	0	C
918	2038	22503	0	105	2771	0	0	0	0	C
919	2006	12499	0	57	1037	0	0	0	0	C
919	2026	19985	0	111	2138	0	0	0	0	C
919	2038	19985	0	111	2138	0	0	0	0	C
920	2006	3542	0	21	1216	0	0	0	0	C

ID projekta	Opis projekta			Začetno leto	Končno leto					
3osOPNV	Projekt 3 os, osrednji del, varianta OPNVR (2047)					2018		2047		
OPCOST - nivo cen november 2009										
920	2026	4059	0	33	832	0	0	0	0	C
920	2038	4059	0	33	832	0	0	0	0	C
921	2006	14597	0	179	2079	0	0	0	0	C
921	2026	19843	0	188	2080	0	0	0	0	C
921	2038	19843	0	188	2080	0	0	0	0	C
924	2006	1671	0	29	341	0	0	0	0	C
924	2026	2545	0	29	893	0	0	0	0	C
924	2038	2545	0	29	893	0	0	0	0	C
927	2006	6745	0	12	1100	0	0	0	0	C
927	2026	12042	0	15	1310	0	0	0	0	C
927	2038	12042	0	15	1310	0	0	0	0	C
929	2006	3478	0	34	967	0	0	0	0	C
929	2026	7169	0	33	1421	0	0	0	0	C
929	2038	7169	0	33	1421	0	0	0	0	C
930	2006	5043	0	51	1084	0	0	0	0	C
930	2026	10496	0	52	1672	0	0	0	0	C
930	2038	10496	0	52	1672	0	0	0	0	C
931	2006	4126	0	39	1392	0	0	0	0	C
931	2026	8917	0	26	1799	0	0	0	0	C
931	2038	8917	0	26	1799	0	0	0	0	C

ID projekta		Opis projekta		Začetno leto	Končno leto					
3osOPNV		Projekt 3 os, osrednji del, varianta OPNVR (2047)		2018	2047					
OPCOST - nivo cen november 2009										
933	2006	8054	0	54	1629	0	0	0	0	C
933	2026	16358	0	43	2295	0	0	0	0	C
933	2038	16358	0	43	2295	0	0	0	0	C
934	2006	8527	0	55	1018	0	0	0	0	C
934	2026	21652	0	47	2346	0	0	0	0	C
934	2038	21652	0	47	2346	0	0	0	0	C
1079	2006	11077	0	88	1420	0	0	0	0	C
1079	2026	16428	0	100	1854	0	0	0	0	C
1079	2038	16428	0	100	1854	0	0	0	0	C
1080	2006	9175	0	49	816	0	0	0	0	C
1080	2026	14396	0	54	1397	0	0	0	0	C
1080	2038	14396	0	54	1397	0	0	0	0	C
1164	2006	4363	0	0	671	0	0	0	0	C
1164	2026	9575	0	0	1401	0	0	0	0	C
1164	2038	9575	0	0	1401	0	0	0	0	C
1170	2006	4754	0	0	398	0	0	0	0	C
1170	2026	7136	0	57	1251	0	0	0	0	C
1170	2038	7136	0	57	1251	0	0	0	0	C
1283	2006	10923	0	83	2232	0	0	0	0	C
1283	2026	21997	0	66	3525	0	0	0	0	C

ID projekta		Opis projekta		Začetno leto	Končno leto					
3osOPNV		Projekt 3 os, osrednji del, varianta OPNVR (2047)		2018	2047					
OPCOST - nivo cen november 2009										
1283	2038	21997	0	66	3525	0	0	0	0	C
1295	2006	3811	0	54	1252	0	0	0	0	C
1295	2026	4880	0	66	1487	0	0	0	0	C
1295	2038	4880	0	66	1487	0	0	0	0	C
1296	2006	1191	0	32	1069	0	0	0	0	C
1296	2026	2049	0	39	1424	0	0	0	0	C
1296	2038	2049	0	39	1424	0	0	0	0	C
1323	2006	3041	0	27	816	0	0	0	0	C
1323	2026	8584	0	13	1243	0	0	0	0	C
1323	2038	8584	0	13	1243	0	0	0	0	C
1324	2006	1966	0	27	737	0	0	0	0	C
1324	2026	4096	0	13	1039	0	0	0	0	C
1324	2038	4096	0	13	1039	0	0	0	0	C
1325	2006	2107	0	44	618	0	0	0	0	C
1325	2026	5060	0	40	735	0	0	0	0	C
1325	2038	5060	0	40	735	0	0	0	0	C
1528	2006	15560	0	122	1340	0	0	0	0	C
1528	2026	20085	0	129	1665	0	0	0	0	C
1528	2038	20085	0	129	1665	0	0	0	0	C
1529	2006	39924	0	153	4632	0	0	0	0	C

ID projekta		Opis projekta		Začetno leto	Končno leto					
3osOPNV		Projekt 3 os, osrednji del, varianta OPNVR (2047)		2018	2047					
OPCOST - nivo cen november 2009										
1529	2026	55996	0	152	6201	0	0	0	0	C
1529	2038	55996	0	152	6201	0	0	0	0	C
1554	2006	4848	0	19	340	0	0	0	0	C
1554	2026	10161	0	23	641	0	0	0	0	C
1554	2038	10161	0	23	641	0	0	0	0	C
1555	2006	7157	0	19	485	0	0	0	0	C
1555	2026	14531	0	23	915	0	0	0	0	C
1555	2038	14531	0	23	915	0	0	0	0	C
1557	2006	4097	0	39	537	0	0	0	0	C
1557	2026	9482	0	47	1047	0	0	0	0	C
1557	2038	9482	0	47	1047	0	0	0	0	C
1558	2006	3785	0	39	523	0	0	0	0	C
1558	2026	8895	0	47	1014	0	0	0	0	C
1558	2038	8895	0	47	1014	0	0	0	0	C
1559	2006	730	0	0	52	0	0	0	0	C
1559	2026	1390	0	0	89	0	0	0	0	C
1559	2038	1390	0	0	89	0	0	0	0	C
1568	2006	1412	0	29	281	0	0	0	0	C
1568	2026	4725	0	38	554	0	0	0	0	C
1568	2038	4725	0	38	554	0	0	0	0	C

ID projekta		Opis projekta		Začetno leto	Končno leto					
3osOPNV		Projekt 3 os, osrednji del, varianta OPNVR (2047)			2018	2047				
OPCOST - nivo cen november 2009										
1569	2006	1956	0	16	240	0	0	0	0	C
1569	2026	4907	0	28	577	0	0	0	0	C
1569	2038	4907	0	28	577	0	0	0	0	C
1570	2006	4104	0	4	153	0	0	0	0	C
1570	2026	5819	0	10	367	0	0	0	0	C
1570	2038	5819	0	10	367	0	0	0	0	C
1571	2006	3697	0	4	271	0	0	0	0	C
1571	2026	6260	0	10	561	0	0	0	0	C
1571	2038	6260	0	10	561	0	0	0	0	C
1594	2006	11055	0	158	863	0	0	0	0	C
1594	2026	15784	0	154	1247	0	0	0	0	C
1594	2038	15784	0	154	1247	0	0	0	0	C
1595	2006	14683	0	97	1239	0	0	0	0	C
1595	2026	24711	0	149	2401	0	0	0	0	C
1595	2038	24711	0	149	2401	0	0	0	0	C
1596	2006	7465	0	52	910	0	0	0	0	C
1596	2026	11948	0	40	881	0	0	0	0	C
1596	2038	11948	0	40	881	0	0	0	0	C
1616	2006	15135	0	52	1342	0	0	0	0	C
1616	2026	25055	0	40	1621	0	0	0	0	C

ID projekta		Opis projekta			Začetno leto	Končno leto				
3osOPNV		Projekt 3 os, osrednji del, varianta OPNVR (2047)			2018	2047				
OPCOST - nivo cen november 2009										
1616	2038	25055	0	40	1621	0	0	0	0	C
1839	2006	1329	0	2	181	0	0	0	0	C
1839	2026	1894	0	0	289	0	0	0	0	C
1839	2038	1894	0	0	289	0	0	0	0	C
1841	2006	1485	0	0	79	0	0	0	0	C
1841	2026	2256	0	0	133	0	0	0	0	C
1841	2038	2256	0	0	133	0	0	0	0	C
1842	2006	356	0	0	16	0	0	0	0	C
1842	2026	689	0	0	39	0	0	0	0	C
1842	2038	689	0	0	39	0	0	0	0	C
1843	2006	2823	0	0	169	0	0	0	0	C
1843	2026	5646	0	0	324	0	0	0	0	C
1843	2038	5646	0	0	324	0	0	0	0	C
1849	2006	889	0	0	48	0	0	0	0	C
1849	2026	1638	0	0	89	0	0	0	0	C
1849	2038	1638	0	0	89	0	0	0	0	C
1853	2006	664	0	0	77	0	0	0	0	C
1853	2026	1187	0	0	63	0	0	0	0	C
1853	2038	1187	0	0	63	0	0	0	0	C
1854	2006	655	0	0	41	0	0	0	0	C

ID projekta		Opis projekta		Začetno leto		Končno leto				
3osOPNV		Projekt 3 os, osrednji del, varianta OPNVR (2047)		2018		2047				
OPCOST - nivo cen november 2009										
1854	2026	1116	0	0	72	0	0	0	0	C
1854	2038	1116	0	0	72	0	0	0	0	C
1855	2006	1518	0	0	128	0	0	0	0	C
1855	2026	2318	0	0	126	0	0	0	0	C
1855	2038	2318	0	0	126	0	0	0	0	C
1862	2006	1349	0	0	0	0	0	0	0	C
1862	2026	2020	0	0	3	0	0	0	0	C
1862	2038	2020	0	0	3	0	0	0	0	C
1863	2006	800	0	0	94	0	0	0	0	C
1863	2026	1220	0	0	157	0	0	0	0	C
1863	2038	1220	0	0	157	0	0	0	0	C
1864	2006	546	0	0	39	0	0	0	0	C
1864	2026	1137	0	0	66	0	0	0	0	C
1864	2038	1137	0	0	66	0	0	0	0	C
1865	2006	38	0	0	1	0	0	0	0	C
1865	2026	217	0	0	9	0	0	0	0	C
1865	2038	217	0	0	9	0	0	0	0	C
1866	2006	317	0	0	0	0	0	0	0	C
1866	2026	668	0	0	6	0	0	0	0	C
1866	2038	668	0	0	6	0	0	0	0	C

ID projekta		Opis projekta		Začetno leto	Končno leto					
3osOPNV		Projekt 3 os, osrednji del, varianta OPNVR (2047)		2018	2047					
OPCOST - nivo cen november 2009										
1867	2006	38	0	0	0	0	0	0	0	C
1867	2026	272	0	0	4	0	0	0	0	C
1867	2038	272	0	0	4	0	0	0	0	C
1869	2006	2532	0	5	209	0	0	0	0	C
1869	2026	5212	0	10	468	0	0	0	0	C
1869	2038	5212	0	10	468	0	0	0	0	C
1882	2006	2545	0	2	182	0	0	0	0	C
1882	2026	3763	0	8	396	0	0	0	0	C
1882	2038	3763	0	8	396	0	0	0	0	C
2347	2006	3228	0	22	343	0	0	0	0	C
2347	2026	4411	0	27	523	0	0	0	0	C
2347	2038	4411	0	27	523	0	0	0	0	C
2348	2006	229	0	0	16	0	0	0	0	C
2348	2026	714	0	0	54	0	0	0	0	C
2348	2038	714	0	0	54	0	0	0	0	C
2409	2006	4363	0	0	671	0	0	0	0	C
2409	2026	9575	0	0	1401	0	0	0	0	C
2409	2038	9575	0	0	1401	0	0	0	0	C
2416	2006	3041	0	27	816	0	0	0	0	C
2416	2026	8451	0	13	1243	0	0	0	0	C

ID projekta		Opis projekta		Začetno leto	Končno leto					
3osOPNV		Projekt 3 os, osrednji del, varianta OPNVR (2047)		2018	2047					
OPCOST - nivo cen november 2009										
2416	2038	8451	0	13	1243	0	0	0	0	C
2417	2006	2107	0	44	618	0	0	0	0	C
2417	2026	5060	0	40	735	0	0	0	0	C
2417	2038	5060	0	40	735	0	0	0	0	C
2419	2006	387	0	0	0	0	0	0	0	C
2419	2026	830	0	0	15	0	0	0	0	C
2419	2038	830	0	0	15	0	0	0	0	C
2420	2006	2545	0	2	182	0	0	0	0	C
2420	2026	3763	0	8	396	0	0	0	0	C
2420	2038	3763	0	8	396	0	0	0	0	C
2421	2006	4104	0	4	153	0	0	0	0	C
2421	2026	5819	0	10	367	0	0	0	0	C
2421	2038	5819	0	10	367	0	0	0	0	C
2423	2006	3697	0	4	271	0	0	0	0	C
2423	2026	6260	0	10	561	0	0	0	0	C
2423	2038	6260	0	10	561	0	0	0	0	C
2426	2006	1346	0	15	144	0	0	0	0	C
2426	2026	2091	0	17	277	0	0	0	0	C
2426	2038	2091	0	17	277	0	0	0	0	C
2433	2006	6905	0	74	1223	0	0	0	0	C

ID projekta		Opis projekta			Začetno leto	Končno leto				
3osOPNV		Projekt 3 os, osrednji del, varianta OPNVR (2047)			2018	2047				
OPCOST - nivo cen november 2009										
2433	2026	12524	0	56	1642	0	0	0	0	C
2433	2038	12524	0	56	1642	0	0	0	0	C
2434	2006	6072	0	55	1018	0	0	0	0	C
2434	2026	16294	0	47	2252	0	0	0	0	C
2434	2038	16294	0	47	2252	0	0	0	0	C
2435	2006	222	0	0	0	0	0	0	0	C
2435	2026	590	0	0	0	0	0	0	0	C
2435	2038	590	0	0	0	0	0	0	0	C
2436	2006	417	0	0	1	0	0	0	0	C
2436	2026	805	0	0	13	0	0	0	0	C
2436	2038	805	0	0	13	0	0	0	0	C
2437	2006	192	0	0	10	0	0	0	0	C
2437	2026	481	0	0	25	0	0	0	0	C
2437	2038	481	0	0	25	0	0	0	0	C
2438	2006	1755	0	32	1049	0	0	0	0	C
2438	2026	2945	0	39	1395	0	0	0	0	C
2438	2038	2945	0	39	1395	0	0	0	0	C
2439	2006	1755	0	32	1049	0	0	0	0	C
2439	2026	2945	0	39	1395	0	0	0	0	C
2439	2038	2945	0	39	1395	0	0	0	0	C

ID projekta		Opis projekta		Začetno leto		Končno leto				
3osOPNV		Projekt 3 os, osrednji del, varianta OPNVR (2047)		2018		2047				
OPCOST - nivo cen november 2009										
2441	2006	3684	0	5	692	0	0	0	0	C
2441	2026	6932	0	7	879	0	0	0	0	C
2441	2038	6932	0	7	879	0	0	0	0	C
2442	2006	1329	0	2	181	0	0	0	0	C
2442	2026	1894	0	0	289	0	0	0	0	C
2442	2038	1894	0	0	289	0	0	0	0	C
2443	2006	1485	0	0	79	0	0	0	0	C
2443	2026	2256	0	0	133	0	0	0	0	C
2443	2038	2256	0	0	133	0	0	0	0	C
2445	2006	313	0	0	24	0	0	0	0	C
2445	2026	1164	0	0	80	0	0	0	0	C
2445	2038	1164	0	0	80	0	0	0	0	C
2448	2006	655	0	0	41	0	0	0	0	C
2448	2026	1116	0	0	72	0	0	0	0	C
2448	2038	1116	0	0	72	0	0	0	0	C
2449	2006	356	0	0	16	0	0	0	0	C
2449	2026	689	0	0	39	0	0	0	0	C
2449	2038	689	0	0	39	0	0	0	0	C
2463	2006	3	0	0	12	0	0	0	0	C
2463	2026	54	0	0	4	0	0	0	0	C

ID projekta	Opis projekta			Začetno leto	Končno leto					
3osOPNV	Projekt 3 os, osrednji del, varianta OPNVR (2047)					2018		2047		
OPCOST - nivo cen november 2009										
2463	2038	54	0	0	4	0	0	0	0	C
2465	2006	655	0	0	41	0	0	0	0	C
2465	2026	1116	0	0	72	0	0	0	0	C
2465	2038	1116	0	0	72	0	0	0	0	C
2470	2006	14794	0	42	1954	0	0	0	0	C
2470	2026	22890	0	85	3389	0	0	0	0	C
2470	2038	22890	0	85	3389	0	0	0	0	C
2471	2006	11077	0	88	1420	0	0	0	0	C
2471	2026	16428	0	100	1854	0	0	0	0	C
2471	2038	16428	0	100	1854	0	0	0	0	C
2476	2006	15135	0	52	1342	0	0	0	0	C
2476	2026	25055	0	40	1621	0	0	0	0	C
2476	2038	25055	0	40	1621	0	0	0	0	C
2477	2006	7465	0	52	910	0	0	0	0	C
2477	2026	11948	0	40	881	0	0	0	0	C
2477	2038	11948	0	40	881	0	0	0	0	C
2478	2006	12499	0	57	1037	0	0	0	0	C
2478	2026	19985	0	111	2138	0	0	0	0	C
2478	2038	19985	0	111	2138	0	0	0	0	C
2479	2006	9421	0	36	1529	0	0	0	0	C

ID projekta		Opis projekta			Začetno leto	Končno leto				
3osOPNV		Projekt 3 os, osrednji del, varianta OPNVR (2047)			2018	2047				
OPCOST - nivo cen november 2009										
2479	2026	15671	0	60	3082	0	0	0	0	C
2479	2038	15671	0	60	3082	0	0	0	0	C
2480	2006	38938	0	165	2853	0	0	0	0	C
2480	2026	51586	0	136	2561	0	0	0	0	C
2480	2038	51586	0	136	2561	0	0	0	0	C
2481	2006	21502	0	134	1817	0	0	0	0	C
2481	2026	27669	0	143	2377	0	0	0	0	C
2481	2038	27669	0	143	2377	0	0	0	0	C
3033	2006	31271	0	113	2847	0	0	0	0	C
3033	2026	48774	0	123	3841	0	0	0	0	C
3033	2038	48774	0	123	3841	0	0	0	0	C
3097	2006	404	0	0	150	0	0	0	0	C
3097	2026	1672	0	57	891	0	0	0	0	C
3097	2038	1672	0	57	891	0	0	0	0	C
3102	2006	5947	0	33	420	0	0	0	0	C
3102	2026	12248	0	11	743	0	0	0	0	C
3102	2038	12248	0	11	743	0	0	0	0	C
3103	2006	6309	0	26	849	0	0	0	0	C
3103	2026	11392	0	17	1327	0	0	0	0	C
3103	2038	11392	0	17	1327	0	0	0	0	C

ID projekta		Opis projekta		Začetno leto	Končno leto					
3osOPNV		Projekt 3 os, osrednji del, varianta OPNVR (2047)		2018	2047					
OPCOST - nivo cen november 2009										
3104	2006	5975	0	27	871	0	0	0	0	C
3104	2026	11107	0	9	1413	0	0	0	0	C
3104	2038	11107	0	9	1413	0	0	0	0	C
3197	2006	46905	0	201	4674	0	0	0	0	C
3197	2026	61977	0	145	4037	0	0	0	0	C
3197	2038	61977	0	145	4037	0	0	0	0	C
3198	2006	21703	0	104	2181	0	0	0	0	C
3198	2026	33324	0	115	2804	0	0	0	0	C
3198	2038	33324	0	115	2804	0	0	0	0	C
3350	2006	6287	0	33	748	0	0	0	0	C
3350	2026	11095	0	7	1456	0	0	0	0	C
3350	2038	11095	0	7	1456	0	0	0	0	C
3356	2006	12311	0	60	1241	0	0	0	0	C
3356	2026	18081	0	2	1143	0	0	0	0	C
3356	2038	18081	0	2	1143	0	0	0	0	C
3362	2006	29973	0	146	2833	0	0	0	0	C
3362	2026	40705	0	165	4994	0	0	0	0	C
3362	2038	40705	0	165	4994	0	0	0	0	C
3363	2006	23078	0	159	3077	0	0	0	0	C
3363	2026	31554	0	187	6204	0	0	0	0	C

ID projekta		Opis projekta		Začetno leto	Končno leto					
3osOPNV		Projekt 3 os, osrednji del, varianta OPNVR (2047)		2018	2047					
OPCOST - nivo cen november 2009										
3363	2038	31554	0	187	6204	0	0	0	0	C
3364	2006	29468	0	177	3049	0	0	0	0	C
3364	2026	39381	0	154	2520	0	0	0	0	C
3364	2038	39381	0	154	2520	0	0	0	0	C
3366	2006	14794	0	42	1942	0	0	0	0	C
3366	2026	16424	0	27	1718	0	0	0	0	C
3366	2038	16424	0	27	1718	0	0	0	0	C
3367	2006	15310	0	43	1979	0	0	0	0	C
3367	2026	16897	0	27	1718	0	0	0	0	C
3367	2038	16897	0	27	1718	0	0	0	0	C
3368	2006	16133	0	44	2028	0	0	0	0	C
3368	2026	21040	0	31	2392	0	0	0	0	C
3368	2038	21040	0	31	2392	0	0	0	0	C
3369	2006	642	0	2	85	0	0	0	0	C
3369	2026	7129	0	54	1576	0	0	0	0	C
3369	2038	7129	0	54	1576	0	0	0	0	C
3370	2006	697	0	0	13	0	0	0	0	C
3370	2026	3954	0	8	769	0	0	0	0	C
3370	2038	3954	0	8	769	0	0	0	0	C
3371	2006	823	0	1	49	0	0	0	0	C

ID projekta		Opis projekta			Začetno leto	Končno leto				
3osOPNV		Projekt 3 os, osrednji del, varianta OPNVR (2047)			2018	2047				
OPCOST - nivo cen november 2009										
3371	2026	4143	0	4	674	0	0	0	0	C
3371	2038	4143	0	4	674	0	0	0	0	C
3372	2006	516	0	1	49	0	0	0	0	C
3372	2026	6939	0	58	1671	0	0	0	0	C
3372	2038	6939	0	58	1671	0	0	0	0	C
3373	2006	0	0	0	12	0	0	0	0	C
3373	2026	6466	0	58	1671	0	0	0	0	C
3373	2038	6466	0	58	1671	0	0	0	0	C
3374	2006	516	0	1	37	0	0	0	0	C
3374	2026	473	0	0	0	0	0	0	0	C
3374	2038	473	0	0	0	0	0	0	0	C
3375	2006	12707	0	32	1688	0	0	0	0	C
3375	2026	18658	0	37	3492	0	0	0	0	C
3375	2038	18658	0	37	3492	0	0	0	0	C
3376	2006	19505	0	11	740	0	0	0	0	C
3376	2026	26290	0	13	1098	0	0	0	0	C
3376	2038	26290	0	13	1098	0	0	0	0	C
3377	2006	23949	0	21	1017	0	0	0	0	C
3377	2026	33727	0	26	1589	0	0	0	0	C
3377	2038	33727	0	26	1589	0	0	0	0	C

ID projekta		Opis projekta			Začetno leto	Končno leto				
3osOPNV		Projekt 3 os, osrednji del, varianta OPNVR (2047)			2018	2047				
OPCOST - nivo cen november 2009										
3378	2006	16000	0	16	1020	0	0	0	0	C
3378	2026	23213	0	21	1577	0	0	0	0	C
3378	2038	23213	0	21	1577	0	0	0	0	C
3379	2006	14928	0	16	1648	0	0	0	0	C
3379	2026	22741	0	19	2564	0	0	0	0	C
3379	2038	22741	0	19	2564	0	0	0	0	C
3380	2006	6040	0	42	1321	0	0	0	0	C
3380	2026	7161	0	28	1430	0	0	0	0	C
3380	2038	7161	0	28	1430	0	0	0	0	C
3381	2006	14597	0	179	2079	0	0	0	0	C
3381	2026	19843	0	188	2080	0	0	0	0	C
3381	2038	19843	0	188	2080	0	0	0	0	C
3382	2006	15560	0	122	1340	0	0	0	0	C
3382	2026	20085	0	129	1665	0	0	0	0	C
3382	2038	20085	0	129	1665	0	0	0	0	C
3383	2006	16785	0	114	1883	0	0	0	0	C
3383	2026	24026	0	132	2584	0	0	0	0	C
3383	2038	24026	0	132	2584	0	0	0	0	C
3387	2006	3	0	0	12	0	0	0	0	C
3387	2026	54	0	0	4	0	0	0	0	C

ID projekta	Opis projekta			Začetno leto	Končno leto					
3osOPNV	Projekt 3 os, osrednji del, varianta OPNVR (2047)					2018		2047		
OPCOST - nivo cen november 2009										
3387	2038	54	0	0	4	0	0	0	0	C
3557	2006	11006	0	60	1365	0	0	0	0	C
3557	2026	18926	0	2	1553	0	0	0	0	C
3557	2038	18926	0	2	1553	0	0	0	0	C
3558	2006	137	0	0	150	0	0	0	0	C
3558	2026	1837	0	57	916	0	0	0	0	C
3558	2038	1837	0	57	916	0	0	0	0	C
3611	2006	35	0	11	636	0	0	0	0	C
3611	2026	975	0	18	1465	0	0	0	0	C
3611	2038	975	0	18	1465	0	0	0	0	C
3618	2006	3620	0	51	856	0	0	0	0	C
3618	2026	8033	0	46	1843	0	0	0	0	C
3618	2038	8033	0	46	1843	0	0	0	0	C
3918	2006	30110	0	179	3135	0	0	0	0	C
3918	2026	46510	0	208	4096	0	0	0	0	C
3918	2038	46510	0	208	4096	0	0	0	0	C
3919	2006	28509	0	167	2870	0	0	0	0	C
3919	2026	39386	0	171	3270	0	0	0	0	C
3919	2038	39386	0	171	3270	0	0	0	0	C
3921	2006	22890	0	92	5163	0	0	0	0	C

ID projekta		Opis projekta			Začetno leto	Končno leto				
3osOPNV		Projekt 3 os, osrednji del, varianta OPNVR (2047)			2018	2047				
OPCOST - nivo cen november 2009										
3921	2026	40889	0	138	13606	0	0	0	0	C
3921	2038	40889	0	138	13606	0	0	0	0	C
3923	2006	26440	0	111	5670	0	0	0	0	C
3923	2026	49417	0	168	14697	0	0	0	0	C
3923	2038	49417	0	168	14697	0	0	0	0	C
3924	2006	24384	0	104	5399	0	0	0	0	C
3924	2026	44467	0	156	14150	0	0	0	0	C
3924	2038	44467	0	156	14150	0	0	0	0	C
3925	2006	22564	0	92	5155	0	0	0	0	C
3925	2026	39531	0	137	13483	0	0	0	0	C
3925	2038	39531	0	137	13483	0	0	0	0	C
4049	2006	4202	0	19	522	0	0	0	0	C
4049	2026	11245	0	32	1338	0	0	0	0	C
4049	2038	11245	0	32	1338	0	0	0	0	C
4050	2006	174	0	0	5	0	0	0	0	C
4050	2026	570	0	1	61	0	0	0	0	C
4050	2038	570	0	1	61	0	0	0	0	C
4052	2006	2056	0	8	272	0	0	0	0	C
4052	2026	4950	0	13	547	0	0	0	0	C
4052	2038	4950	0	13	547	0	0	0	0	C

ID projekta		Opis projekta		Začetno leto		Končno leto				
3osOPNV		Projekt 3 os, osrednji del, varianta OPNVR (2047)		2018		2047				
OPCOST - nivo cen november 2009										
4055	2006	151	0	0	2	0	0	0	0	C
4055	2026	788	0	0	62	0	0	0	0	C
4055	2038	788	0	0	62	0	0	0	0	C
4056	2006	2207	0	8	274	0	0	0	0	C
4056	2026	5739	0	13	610	0	0	0	0	C
4056	2038	5739	0	13	610	0	0	0	0	C
4057	2006	1995	0	11	248	0	0	0	0	C
4057	2026	5506	0	19	728	0	0	0	0	C
4057	2038	5506	0	19	728	0	0	0	0	C
4058	2006	1821	0	11	243	0	0	0	0	C
4058	2026	4936	0	18	667	0	0	0	0	C
4058	2038	4936	0	18	667	0	0	0	0	C
4059	2006	1972	0	11	245	0	0	0	0	C
4059	2026	5725	0	18	729	0	0	0	0	C
4059	2038	5725	0	18	729	0	0	0	0	C
4072	2006	151	0	0	2	0	0	0	0	C
4072	2026	788	0	0	62	0	0	0	0	C
4072	2038	788	0	0	62	0	0	0	0	C
4073	2006	1972	0	11	245	0	0	0	0	C
4073	2026	5725	0	18	729	0	0	0	0	C

ID projekta		Opis projekta		Začetno leto		Končno leto				
3osOPNV		Projekt 3 os, osrednji del, varianta OPNVR (2047)		2018		2047				
OPCOST - nivo cen november 2009										
4073	2038	5725	0	18	729	0	0	0	0	C
4076	2006	1821	0	11	243	0	0	0	0	C
4076	2026	4936	0	18	667	0	0	0	0	C
4076	2038	4936	0	18	667	0	0	0	0	C
4077	2006	1821	0	11	243	0	0	0	0	C
4077	2026	4936	0	18	667	0	0	0	0	C
4077	2038	4936	0	18	667	0	0	0	0	C
4078	2006	1821	0	11	243	0	0	0	0	C
4078	2026	4936	0	18	667	0	0	0	0	C
4078	2038	4936	0	18	667	0	0	0	0	C
4079	2006	151	0	0	2	0	0	0	0	C
4079	2026	788	0	0	62	0	0	0	0	C
4079	2038	788	0	0	62	0	0	0	0	C
4080	2006	151	0	0	2	0	0	0	0	C
4080	2026	788	0	0	62	0	0	0	0	C
4080	2038	788	0	0	62	0	0	0	0	C
4272	2006	4990	0	57	821	0	0	0	0	C
4272	2026	7537	0	62	1347	0	0	0	0	C
4272	2038	7537	0	62	1347	0	0	0	0	C
4273	2006	4990	0	57	821	0	0	0	0	C

ID projekta		Opis projekta			Začetno leto	Končno leto				
3osOPNV		Projekt 3 os, osrednji del, varianta OPNVR (2047)			2018	2047				
OPCOST - nivo cen november 2009										
4273	2026	7537	0	62	1347	0	0	0	0	C
4273	2038	7537	0	62	1347	0	0	0	0	C
4396	2006	1802	0	35	496	0	0	0	0	C
4396	2026	3652	0	25	1013	0	0	0	0	C
4396	2038	3652	0	25	1013	0	0	0	0	C
4397	2006	2532	0	5	209	0	0	0	0	C
4397	2026	5212	0	10	468	0	0	0	0	C
4397	2038	5212	0	10	468	0	0	0	0	C
4581	2006	229	0	0	16	0	0	0	0	C
4581	2026	714	0	0	54	0	0	0	0	C
4581	2038	714	0	0	54	0	0	0	0	C
4590	2006	229	0	0	41	0	0	0	0	C
4590	2026	563	0	0	64	0	0	0	0	C
4590	2038	563	0	0	64	0	0	0	0	C
4591	2006	730	0	0	52	0	0	0	0	C
4591	2026	1390	0	0	89	0	0	0	0	C
4591	2038	1390	0	0	89	0	0	0	0	C
4593	2006	313	0	0	24	0	0	0	0	C
4593	2026	1164	0	0	80	0	0	0	0	C
4593	2038	1164	0	0	80	0	0	0	0	C

ID projekta		Opis projekta			Začetno leto	Končno leto				
3osOPNV		Projekt 3 os, osrednji del, varianta OPNVR (2047)			2018	2047				
OPCOST - nivo cen november 2009										
4595	2006	497	0	0	50	0	0	0	0	C
4595	2026	1746	0	0	117	0	0	0	0	C
4595	2038	1746	0	0	117	0	0	0	0	C
4596	2006	3896	0	39	1369	0	0	0	0	C
4596	2026	8471	0	26	1761	0	0	0	0	C
4596	2038	8471	0	26	1761	0	0	0	0	C
4597	2006	3896	0	39	1369	0	0	0	0	C
4597	2026	8471	0	26	1761	0	0	0	0	C
4597	2038	8471	0	26	1761	0	0	0	0	C
4598	2006	354	0	0	13	0	0	0	0	C
4598	2026	1348	0	0	55	0	0	0	0	C
4598	2038	1348	0	0	55	0	0	0	0	C
4599	2006	354	0	0	13	0	0	0	0	C
4599	2026	1348	0	0	55	0	0	0	0	C
4599	2038	1348	0	0	55	0	0	0	0	C
4600	2006	2995	0	3	251	0	0	0	0	C
4600	2026	4163	0	5	420	0	0	0	0	C
4600	2038	4163	0	5	420	0	0	0	0	C
4601	2006	3267	0	3	284	0	0	0	0	C
4601	2026	4617	0	5	464	0	0	0	0	C

ID projekta		Opis projekta		Začetno leto	Končno leto				
3osOPNV		Projekt 3 os, osrednji del, varianta OPNVR (2047)		2018	2047				
OPCOST - nivo cen november 2009									
4601	2038	4617	0	5	464	0	0	0	C
4632	2006	7120	0	38	767	0	0	0	C
4632	2026	12651	0	31	1527	0	0	0	C
4632	2038	12651	0	31	1527	0	0	0	C
4633	2006	7229	0	26	890	0	0	0	C
4633	2026	13069	0	51	1591	0	0	0	C
4633	2038	13069	0	51	1591	0	0	0	C
4634	2006	6780	0	38	439	0	0	0	C
4634	2026	13828	0	34	826	0	0	0	C
4634	2038	13828	0	34	826	0	0	0	C
4635	2006	10113	0	64	1176	0	0	0	C
4635	2026	17784	0	82	2337	0	0	0	C
4635	2038	17784	0	82	2337	0	0	0	C
4639	2006	8068	0	0	640	0	0	0	C
4639	2026	15229	0	18	1692	0	0	0	C
4639	2038	15229	0	18	1692	0	0	0	C
4641	2006	6535	0	32	902	0	0	0	C
4641	2026	10409	0	49	1484	0	0	0	C
4641	2038	10409	0	49	1484	0	0	0	C
4643	2006	6521	0	32	902	0	0	0	C

ID projekta		Opis projekta		Začetno leto	Končno leto				
3osOPNV		Projekt 3 os, osrednji del, varianta OPNVR (2047)		2018	2047				
OPCOST - nivo cen november 2009									
4643	2026	10494	0	49	1469	0	0	0	C
4643	2038	10494	0	49	1469	0	0	0	C
4644	2006	5603	0	39	489	0	0	0	C
4644	2026	10486	0	25	749	0	0	0	C
4644	2038	10486	0	25	749	0	0	0	C
4645	2006	6052	0	27	940	0	0	0	C
4645	2026	9727	0	43	1514	0	0	0	C
4645	2038	9727	0	43	1514	0	0	0	C
4646	2006	10579	0	64	1192	0	0	0	C
4646	2026	17356	0	64	1754	0	0	0	C
4646	2038	17356	0	64	1754	0	0	0	C
4650	2006	180	0	0	137	0	0	0	C
4650	2026	1478	0	17	564	0	0	0	C
4650	2038	1478	0	17	564	0	0	0	C
4652	2006	224	0	0	12	0	0	0	C
4652	2026	802	0	40	345	0	0	0	C
4652	2038	802	0	40	345	0	0	0	C
4653	2006	224	0	0	12	0	0	0	C
4653	2026	802	0	40	345	0	0	0	C
4653	2038	802	0	40	345	0	0	0	C

ID projekta		Opis projekta		Začetno leto		Končno leto				
3osOPNV		Projekt 3 os, osrednji del, varianta OPNVR (2047)		2018		2047				
OPCOST - nivo cen november 2009										
4654	2006	239	0	0	12	0	0	0	0	C
4654	2026	717	0	40	361	0	0	0	0	C
4654	2038	717	0	40	361	0	0	0	0	C
4655	2006	267	0	0	0	0	0	0	0	C
4655	2026	895	0	0	41	0	0	0	0	C
4655	2038	895	0	0	41	0	0	0	0	C
4656	2006	137	0	0	150	0	0	0	0	C
4656	2026	1837	0	57	916	0	0	0	0	C
4656	2038	1837	0	57	916	0	0	0	0	C
4661	2006	404	0	0	150	0	0	0	0	C
4661	2026	1672	0	57	891	0	0	0	0	C
4661	2038	1672	0	57	891	0	0	0	0	C
4662	2006	404	0	0	150	0	0	0	0	C
4662	2026	1672	0	57	891	0	0	0	0	C
4662	2038	1672	0	57	891	0	0	0	0	C
4673	2006	9376	0	102	974	0	0	0	0	C
4673	2026	18604	0	143	2652	0	0	0	0	C
4673	2038	18604	0	143	2652	0	0	0	0	C
4675	2006	10586	0	102	983	0	0	0	0	C
4675	2026	22031	0	154	2789	0	0	0	0	C

ID projekta		Opis projekta		Začetno leto	Končno leto					
3osOPNV		Projekt 3 os, osrednji del, varianta OPNVR (2047)			2018	2047				
OPCOST - nivo cen november 2009										
4675	2038	22031	0	154	2789	0	0	0	0	C
4677	2006	10321	0	100	976	0	0	0	0	C
4677	2026	19949	0	150	2727	0	0	0	0	C
4677	2038	19949	0	150	2727	0	0	0	0	C
4680	2006	17870	0	154	2232	0	0	0	0	C
4680	2026	31112	0	197	4728	0	0	0	0	C
4680	2038	31112	0	197	4728	0	0	0	0	C
4681	2006	10283	0	100	974	0	0	0	0	C
4681	2026	19648	0	150	2691	0	0	0	0	C
4681	2038	19648	0	150	2691	0	0	0	0	C
4682	2006	13823	0	113	1616	0	0	0	0	C
4682	2026	25291	0	159	3696	0	0	0	0	C
4682	2038	25291	0	159	3696	0	0	0	0	C
4683	2006	10066	0	71	1314	0	0	0	0	C
4683	2026	16078	0	74	2003	0	0	0	0	C
4683	2038	16078	0	74	2003	0	0	0	0	C
4684	2006	5125	0	47	971	0	0	0	0	C
4684	2026	10121	0	65	1881	0	0	0	0	C
4684	2038	10121	0	65	1881	0	0	0	0	C
4685	2006	1657	0	24	931	0	0	0	0	C

ID projekta		Opis projekta			Začetno leto	Končno leto				
3osOPNV		Projekt 3 os, osrednji del, varianta OPNVR (2047)			2018	2047				
OPCOST - nivo cen november 2009										
4685	2026	2995	0	58	2103	0	0	0	0	C
4685	2038	2995	0	58	2103	0	0	0	0	C
4688	2006	35	0	11	636	0	0	0	0	C
4688	2026	975	0	18	1465	0	0	0	0	C
4688	2038	975	0	18	1465	0	0	0	0	C
4689	2006	5018	0	28	573	0	0	0	0	C
4689	2026	6266	0	18	920	0	0	0	0	C
4689	2038	6266	0	18	920	0	0	0	0	C
4690	2006	4108	0	51	561	0	0	0	0	C
4690	2026	9049	0	32	910	0	0	0	0	C
4690	2038	9049	0	32	910	0	0	0	0	C
4691	2006	3159	0	28	542	0	0	0	0	C
4691	2026	3465	0	14	748	0	0	0	0	C
4691	2038	3465	0	14	748	0	0	0	0	C
4692	2006	1859	0	0	31	0	0	0	0	C
4692	2026	2802	0	4	172	0	0	0	0	C
4692	2038	2802	0	4	172	0	0	0	0	C
4693	2006	10415	0	152	1496	0	0	0	0	C
4693	2026	21424	0	159	3252	0	0	0	0	C
4693	2038	21424	0	159	3252	0	0	0	0	C

ID projekta		Opis projekta		Začetno leto	Končno leto				
3osOPNV		Projekt 3 os, osrednji del, varianta OPNVR (2047)		2018	2047				
OPCOST - nivo cen november 2009									
4694	2006	7517	0	101	943	0	0	0	C
4694	2026	15802	0	139	2479	0	0	0	C
4694	2038	15802	0	139	2479	0	0	0	C
4695	2006	2898	0	51	553	0	0	0	C
4695	2026	5622	0	20	773	0	0	0	C
4695	2038	5622	0	20	773	0	0	0	C
4696	2006	1210	0	0	9	0	0	0	C
4696	2026	3427	0	11	137	0	0	0	C
4696	2038	3427	0	11	137	0	0	0	C
4698	2006	3081	0	32	463	0	0	0	C
4698	2026	6410	0	6	777	0	0	0	C
4698	2038	6410	0	6	777	0	0	0	C
4700	2006	4120	0	52	1250	0	0	0	C
4700	2026	7097	0	56	2461	0	0	0	C
4700	2038	7097	0	56	2461	0	0	0	C
4701	2006	4085	0	41	617	0	0	0	C
4701	2026	6122	0	38	1067	0	0	0	C
4701	2038	6122	0	38	1067	0	0	0	C
4703	2006	3541	0	14	642	0	0	0	C
4703	2026	5643	0	8	1004	0	0	0	C

ID projekta		Opis projekta			Začetno leto	Končno leto				
3osOPNV		Projekt 3 os, osrednji del, varianta OPNVR (2047)			2018	2047				
OPCOST - nivo cen november 2009										
4703	2038	5643	0	8	1004	0	0	0	0	C
4704	2006	265	0	2	7	0	0	0	0	C
4704	2026	2082	0	4	62	0	0	0	0	C
4704	2038	2082	0	4	62	0	0	0	0	C
4705	2006	39	0	0	2	0	0	0	0	C
4705	2026	301	0	0	36	0	0	0	0	C
4705	2038	301	0	0	36	0	0	0	0	C
4706	2006	4046	0	41	616	0	0	0	0	C
4706	2026	5821	0	38	1031	0	0	0	0	C
4706	2038	5821	0	38	1031	0	0	0	0	C
4710	2006	404	0	0	150	0	0	0	0	C
4710	2026	1672	0	57	891	0	0	0	0	C
4710	2038	1672	0	57	891	0	0	0	0	C
4714	2006	12373	0	178	1877	0	0	0	0	C
4714	2026	23100	0	233	4449	0	0	0	0	C
4714	2038	23100	0	233	4449	0	0	0	0	C
4716	2006	11884	0	178	1727	0	0	0	0	C
4716	2026	21564	0	176	3561	0	0	0	0	C
4716	2038	21564	0	176	3561	0	0	0	0	C
4723	2006	404	0	0	150	0	0	0	0	C

ID projekta		Opis projekta		Začetno leto	Končno leto				
3osOPNV		Projekt 3 os, osrednji del, varianta OPNVR (2047)		2018	2047				
OPCOST - nivo cen november 2009									
4723	2026	1672	0	57	891	0	0	0	C
4723	2038	1672	0	57	891	0	0	0	C
4725	2006	1349	0	0	0	0	0	0	C
4725	2026	2020	0	0	3	0	0	0	C
4725	2038	2020	0	0	3	0	0	0	C
4727	2006	796	0	0	137	0	0	0	C
4727	2026	1889	0	17	555	0	0	0	C
4727	2038	1889	0	17	555	0	0	0	C
4729	2006	796	0	0	137	0	0	0	C
4729	2026	1889	0	17	555	0	0	0	C
4729	2038	1889	0	17	555	0	0	0	C
4731	2006	796	0	0	137	0	0	0	C
4731	2026	1889	0	17	555	0	0	0	C
4731	2038	1889	0	17	555	0	0	0	C
4733	2006	553	0	0	137	0	0	0	C
4733	2026	1544	0	17	554	0	0	0	C
4733	2038	1544	0	17	554	0	0	0	C
4734	2006	841	0	0	12	0	0	0	C
4734	2026	1212	0	40	336	0	0	0	C
4734	2038	1212	0	40	336	0	0	0	C

ID projekta		Opis projekta			Začetno leto	Končno leto				
3osOPNV		Projekt 3 os, osrednji del, varianta OPNVR (2047)			2018	2047				
OPCOST - nivo cen november 2009										
4735	2006	796	0	0	137	0	0	0	0	C
4735	2026	1889	0	17	555	0	0	0	0	C
4735	2038	1889	0	17	555	0	0	0	0	C
4739	2006	320	0	0	12	0	0	0	0	C
4739	2026	628	0	40	335	0	0	0	0	C
4739	2038	628	0	40	335	0	0	0	0	C
4740	2006	945	0	0	150	0	0	0	0	C
4740	2026	2054	0	57	889	0	0	0	0	C
4740	2038	2054	0	57	889	0	0	0	0	C
4741	2006	376	0	0	0	0	0	0	0	C
4741	2026	376	0	0	0	0	0	0	0	C
4741	2038	376	0	0	0	0	0	0	0	C
4742	2006	249	0	0	137	0	0	0	0	C
4742	2026	1051	0	17	553	0	0	0	0	C
4742	2038	1051	0	17	553	0	0	0	0	C
4743	2006	241	0	0	12	0	0	0	0	C
4743	2026	485	0	40	335	0	0	0	0	C
4743	2038	485	0	40	335	0	0	0	0	C
4744	2006	80	0	0	0	0	0	0	0	C
4744	2026	143	0	0	0	0	0	0	0	C

ID projekta	Opis projekta	Začetno leto	Končno leto							
3osOPNV	Projekt 3 os, osrednji del, varianta OPNVR (2047)	2018	2047							
OPCOST - nivo cen november 2009										
4744	2038	143	0	0	0	0	0	0	0	C
4750	2006	1349	0	0	0	0	0	0	0	C
4750	2026	2020	0	0	3	0	0	0	0	C
4750	2038	2020	0	0	3	0	0	0	0	C
4751	2006	1349	0	0	0	0	0	0	0	C
4751	2026	2020	0	0	3	0	0	0	0	C
4751	2038	2020	0	0	3	0	0	0	0	C
4755	2006	13607	0	140	2167	0	0	0	0	C
4755	2026	24889	0	191	4510	0	0	0	0	C
4755	2038	24889	0	191	4510	0	0	0	0	C
4757	2006	13570	0	135	2075	0	0	0	0	C
4757	2026	24882	0	190	4450	0	0	0	0	C
4757	2038	24882	0	190	4450	0	0	0	0	C
4759	2006	15346	0	152	2191	0	0	0	0	C
4759	2026	27201	0	192	4633	0	0	0	0	C
4759	2038	27201	0	192	4633	0	0	0	0	C
4761	2006	16249	0	154	2206	0	0	0	0	C
4761	2026	28795	0	196	4659	0	0	0	0	C
4761	2038	28795	0	196	4659	0	0	0	0	C
4763	2006	16198	0	154	2204	0	0	0	0	C

ID projekta	Opis projekta			Začetno leto	Končno leto					
3osOPNV	Projekt 3 os, osrednji del, varianta OPNVR (2047)					2018		2047		
OPCOST - nivo cen november 2009										
4763	2026	28719	0	196	4656	0	0	0	0	C
4763	2038	28719	0	196	4656	0	0	0	0	C
4765	2006	16165	0	154	2204	0	0	0	0	C
4765	2026	28660	0	196	4651	0	0	0	0	C
4765	2038	28660	0	196	4651	0	0	0	0	C
4767	2006	17099	0	154	2226	0	0	0	0	C
4767	2026	29934	0	196	4712	0	0	0	0	C
4767	2038	29934	0	196	4712	0	0	0	0	C
4769	2006	32	0	11	616	0	0	0	0	C
4769	2026	891	0	18	1421	0	0	0	0	C
4769	2038	891	0	18	1421	0	0	0	0	C
4770	2006	1023	0	18	288	0	0	0	0	C
4770	2026	1914	0	22	443	0	0	0	0	C
4770	2038	1914	0	22	443	0	0	0	0	C
4771	2006	2815	0	18	338	0	0	0	0	C
4771	2026	4585	0	22	562	0	0	0	0	C
4771	2038	4585	0	22	562	0	0	0	0	C
4775	2006	1792	0	0	50	0	0	0	0	C
4775	2026	2671	0	0	119	0	0	0	0	C
4775	2038	2671	0	0	119	0	0	0	0	C

ID projekta		Opis projekta			Začetno leto		Končno leto		
3osOPNV		Projekt 3 os, osrednji del, varianta OPNVR (2047)			2018		2047		
OPCOST - nivo cen november 2009									
4777	2006	807	0	0	26	0	0	0	C
4777	2026	1320	0	0	55	0	0	0	C
4777	2038	1320	0	0	55	0	0	0	C
4778	2006	3	0	0	20	0	0	0	C
4778	2026	83	0	0	44	0	0	0	C
4778	2038	83	0	0	44	0	0	0	C
4779	2006	35	0	11	636	0	0	0	C
4779	2026	975	0	18	1465	0	0	0	C
4779	2038	975	0	18	1465	0	0	0	C
4780	2006	985	0	0	24	0	0	0	C
4780	2026	1351	0	0	64	0	0	0	C
4780	2038	1351	0	0	64	0	0	0	C
4781	2006	804	0	0	6	0	0	0	C
4781	2026	1237	0	0	20	0	0	0	C
4781	2038	1237	0	0	20	0	0	0	C
4782	2006	51	0	0	2	0	0	0	C
4782	2026	76	0	0	3	0	0	0	C
4782	2038	76	0	0	3	0	0	0	C
4783	2006	934	0	0	22	0	0	0	C
4783	2026	1275	0	0	61	0	0	0	C

ID projekta		Opis projekta			Začetno leto	Končno leto				
3osOPNV		Projekt 3 os, osrednji del, varianta OPNVR (2047)			2018	2047				
OPCOST - nivo cen november 2009										
4783	2038	1275	0	0	61	0	0	0	0	C
4784	2006	33	0	0	0	0	0	0	0	C
4784	2026	59	0	0	4	0	0	0	0	C
4784	2038	59	0	0	4	0	0	0	0	C
4785	2006	771	0	0	6	0	0	0	0	C
4785	2026	1178	0	0	15	0	0	0	0	C
4785	2038	1178	0	0	15	0	0	0	0	C
4788	2006	1798	0	19	153	0	0	0	0	C
4788	2026	2320	0	3	222	0	0	0	0	C
4788	2038	2320	0	3	222	0	0	0	0	C
4789	2006	2715	0	24	222	0	0	0	0	C
4789	2026	3919	0	7	271	0	0	0	0	C
4789	2038	3919	0	7	271	0	0	0	0	C
4791	2006	951	0	14	407	0	0	0	0	C
4791	2026	2013	0	20	750	0	0	0	0	C
4791	2038	2013	0	20	750	0	0	0	0	C
4793	2006	929	0	7	310	0	0	0	0	C
4793	2026	2066	0	7	731	0	0	0	0	C
4793	2038	2066	0	7	731	0	0	0	0	C
4794	2006	929	0	7	310	0	0	0	0	C

ID projekta		Opis projekta		Začetno leto	Končno leto				
3osOPNV		Projekt 3 os, osrednji del, varianta OPNVR (2047)		2018	2047				
OPCOST - nivo cen november 2009									
4794	2026	2066	0	7	731	0	0	0	C
4794	2038	2066	0	7	731	0	0	0	C
4795	2006	1818	0	28	523	0	0	0	C
4795	2026	2744	0	18	889	0	0	0	C
4795	2038	2744	0	18	889	0	0	0	C
4796	2006	1798	0	19	153	0	0	0	C
4796	2026	2320	0	3	222	0	0	0	C
4796	2038	2320	0	3	222	0	0	0	C
4797	2006	918	0	5	70	0	0	0	C
4797	2026	1600	0	4	48	0	0	0	C
4797	2038	1600	0	4	48	0	0	0	C
4798	2006	903	0	3	15	0	0	0	C
4798	2026	1594	0	4	26	0	0	0	C
4798	2038	1594	0	4	26	0	0	0	C
4799	2006	1776	0	17	116	0	0	0	C
4799	2026	2319	0	2	183	0	0	0	C
4799	2038	2319	0	2	183	0	0	0	C
4800	2006	22	0	2	38	0	0	0	C
4800	2026	1	0	1	39	0	0	0	C
4800	2038	1	0	1	39	0	0	0	C

ID projekta		Opis projekta			Začetno leto	Končno leto				
3osOPNV		Projekt 3 os, osrednji del, varianta OPNVR (2047)			2018	2047				
OPCOST - nivo cen november 2009										
4801	2006	15	0	2	55	0	0	0	0	C
4801	2026	6	0	0	21	0	0	0	0	C
4801	2038	6	0	0	21	0	0	0	0	C
4802	2006	356	0	0	38	0	0	0	0	C
4802	2026	500	0	0	57	0	0	0	0	C
4802	2038	500	0	0	57	0	0	0	0	C
4808	2006	1101	0	22	400	0	0	0	0	C
4808	2026	1143	0	3	658	0	0	0	0	C
4808	2038	1143	0	3	658	0	0	0	0	C
4813	2006	3329	0	27	810	0	0	0	0	C
4813	2026	9125	0	13	1274	0	0	0	0	C
4813	2038	9125	0	13	1274	0	0	0	0	C
4849	2006	369	0	2	54	0	0	0	0	C
4849	2026	714	0	2	79	0	0	0	0	C
4849	2038	714	0	2	79	0	0	0	0	C
4850	2006	415	0	2	28	0	0	0	0	C
4850	2026	856	0	2	51	0	0	0	0	C
4850	2038	856	0	2	51	0	0	0	0	C
4851	2006	375	0	2	50	0	0	0	0	C
4851	2026	776	0	2	85	0	0	0	0	C

ID projekta	Opis projekta				Začetno leto	Končno leto				
3osOPNV	Projekt 3 os, osrednji del, varianta OPNVR (2047)				2018	2047				
OPCOST - nivo cen november 2009										
4851	2038	776	0	2	85	0	0	0	0	C
4852	2006	392	0	0	44	0	0	0	0	C
4852	2026	658	0	0	64	0	0	0	0	C
4852	2038	658	0	0	64	0	0	0	0	C
4854	2006	428	0	4	40	0	0	0	0	C
4854	2026	964	0	4	68	0	0	0	0	C
4854	2038	964	0	4	68	0	0	0	0	C
4859	2006	428	0	4	40	0	0	0	0	C
4859	2026	964	0	4	68	0	0	0	0	C
4859	2038	964	0	4	68	0	0	0	0	C
4860	2006	2747	0	34	832	0	0	0	0	C
4860	2026	4811	0	25	1615	0	0	0	0	C
4860	2038	4811	0	25	1615	0	0	0	0	C
4861	2006	2959	0	38	844	0	0	0	0	C
4861	2026	5434	0	29	1643	0	0	0	0	C
4861	2038	5434	0	29	1643	0	0	0	0	C
4862	2006	748	0	4	80	0	0	0	0	C
4862	2026	1520	0	4	126	0	0	0	0	C
4862	2038	1520	0	4	126	0	0	0	0	C
4977	2006	7918	0	54	2102	0	0	0	0	C

ID projekta		Opis projekta			Začetno leto	Končno leto				
3osOPNV		Projekt 3 os, osrednji del, varianta OPNVR (2047)			2018	2047				
OPCOST - nivo cen november 2009										
4977	2026	12581	0	66	2393	0	0	0	0	C
4977	2038	12581	0	66	2393	0	0	0	0	C
4978	2006	4737	0	54	1315	0	0	0	0	C
4978	2026	6285	0	66	1580	0	0	0	0	C
4978	2038	6285	0	66	1580	0	0	0	0	C
4979	2006	3684	0	5	692	0	0	0	0	C
4979	2026	6932	0	7	879	0	0	0	0	C
4979	2038	6932	0	7	879	0	0	0	0	C
4980	2006	3659	0	5	559	0	0	0	0	C
4980	2026	5548	0	7	736	0	0	0	0	C
4980	2038	5548	0	7	736	0	0	0	0	C
4982	2006	6863	0	0	1021	0	0	0	0	C
4982	2026	11512	0	0	983	0	0	0	0	C
4982	2038	11512	0	0	983	0	0	0	0	C
4984	2006	6863	0	0	1021	0	0	0	0	C
4984	2026	11512	0	0	983	0	0	0	0	C
4984	2038	11512	0	0	983	0	0	0	0	C
4987	2006	5486	0	11	514	0	0	0	0	C
4987	2026	10784	0	27	1093	0	0	0	0	C
4987	2038	10784	0	27	1093	0	0	0	0	C

ID projekta		Opis projekta		Začetno leto		Končno leto				
3osOPNV		Projekt 3 os, osrednji del, varianta OPNVR (2047)		2018		2047				
OPCOST - nivo cen november 2009										
4999	2006	482	0	19	236	0	0	0	0	C
4999	2026	5129	0	14	610	0	0	0	0	C
4999	2038	5129	0	14	610	0	0	0	0	C
5001	2006	3659	0	5	559	0	0	0	0	C
5001	2026	5983	0	7	788	0	0	0	0	C
5001	2038	5983	0	7	788	0	0	0	0	C
5002	2006	775	0	29	343	0	0	0	0	C
5002	2026	1273	0	29	827	0	0	0	0	C
5002	2038	1273	0	29	827	0	0	0	0	C
5003	2006	3041	0	27	816	0	0	0	0	C
5003	2026	8584	0	13	1243	0	0	0	0	C
5003	2038	8584	0	13	1243	0	0	0	0	C
5004	2006	3041	0	27	816	0	0	0	0	C
5004	2026	8451	0	13	1243	0	0	0	0	C
5004	2038	8451	0	13	1243	0	0	0	0	C
5005	2006	8905	0	117	950	0	0	0	0	C
5005	2026	20142	0	174	2665	0	0	0	0	C
5005	2038	20142	0	174	2665	0	0	0	0	C
5007	2006	8905	0	117	950	0	0	0	0	C
5007	2026	20127	0	174	2665	0	0	0	0	C

ID projekta		Opis projekta			Začetno leto	Končno leto				
3osOPNV		Projekt 3 os, osrednji del, varianta OPNVR (2047)			2018	2047				
OPCOST - nivo cen november 2009										
5007	2038	20127	0	174	2665	0	0	0	0	C
5009	2006	9058	0	127	1068	0	0	0	0	C
5009	2026	21270	0	185	2959	0	0	0	0	C
5009	2038	21270	0	185	2959	0	0	0	0	C
5011	2006	9058	0	127	1068	0	0	0	0	C
5011	2026	21012	0	185	2959	0	0	0	0	C
5011	2038	21012	0	185	2959	0	0	0	0	C
5012	2006	9340	0	137	1165	0	0	0	0	C
5012	2026	22736	0	196	3199	0	0	0	0	C
5012	2038	22736	0	196	3199	0	0	0	0	C
5016	2006	435	0	20	215	0	0	0	0	C
5016	2026	6448	0	22	800	0	0	0	0	C
5016	2038	6448	0	22	800	0	0	0	0	C
5018	2006	435	0	20	215	0	0	0	0	C
5018	2026	6448	0	22	800	0	0	0	0	C
5018	2038	6448	0	22	800	0	0	0	0	C
5020	2006	435	0	20	215	0	0	0	0	C
5020	2026	968	0	22	495	0	0	0	0	C
5020	2038	968	0	22	495	0	0	0	0	C
5022	2006	435	0	20	215	0	0	0	0	C

ID projekta		Opis projekta		Začetno leto	Končno leto					
3osOPNV		Projekt 3 os, osrednji del, varianta OPNVR (2047)		2018	2047					
OPCOST - nivo cen november 2009										
5022	2026	968	0	22	495	0	0	0	0	C
5022	2038	968	0	22	495	0	0	0	0	C
5024	2006	435	0	20	215	0	0	0	0	C
5024	2026	968	0	22	495	0	0	0	0	C
5024	2038	968	0	22	495	0	0	0	0	C
5026	2006	435	0	20	215	0	0	0	0	C
5026	2026	968	0	22	495	0	0	0	0	C
5026	2038	968	0	22	495	0	0	0	0	C
5028	2006	1086	0	0	20	0	0	0	0	C
5028	2026	2171	0	0	39	0	0	0	0	C
5028	2038	2171	0	0	39	0	0	0	0	C
5030	2006	1086	0	0	20	0	0	0	0	C
5030	2026	2171	0	0	39	0	0	0	0	C
5030	2038	2171	0	0	39	0	0	0	0	C
5039	2006	435	0	20	215	0	0	0	0	C
5039	2026	6448	0	22	800	0	0	0	0	C
5039	2038	6448	0	22	800	0	0	0	0	C
5042	2006	435	0	20	215	0	0	0	0	C
5042	2026	11100	0	22	1030	0	0	0	0	C
5042	2038	11100	0	22	1030	0	0	0	0	C

ID projekta		Opis projekta		Začetno leto	Končno leto					
3osOPNV		Projekt 3 os, osrednji del, varianta OPNVR (2047)		2018	2047					
OPCOST - nivo cen november 2009										
5043	2006	435	0	20	215	0	0	0	0	C
5043	2026	6448	0	22	800	0	0	0	0	C
5043	2038	6448	0	22	800	0	0	0	0	C
5044	2006	435	0	20	215	0	0	0	0	C
5044	2026	6448	0	22	800	0	0	0	0	C
5044	2038	6448	0	22	800	0	0	0	0	C
5045	2006	2557	0	0	115	0	0	0	0	C
5045	2026	5113	0	0	230	0	0	0	0	C
5045	2038	5113	0	0	230	0	0	0	0	C
5046	2006	154	0	11	118	0	0	0	0	C
5046	2026	1158	0	11	294	0	0	0	0	C
5046	2038	1158	0	11	294	0	0	0	0	C
5047	2006	282	0	10	97	0	0	0	0	C
5047	2026	1981	0	11	240	0	0	0	0	C
5047	2038	1981	0	11	240	0	0	0	0	C
5049	2006	282	0	10	97	0	0	0	0	C
5049	2026	1724	0	11	240	0	0	0	0	C
5049	2038	1724	0	11	240	0	0	0	0	C
5050	2006	129	0	0	0	0	0	0	0	C
5050	2026	257	0	0	0	0	0	0	0	C

ID projekta	Opis projekta			Začetno leto	Končno leto					
3osOPNV	Projekt 3 os, osrednji del, varianta OPNVR (2047)					2018		2047		
OPCOST - nivo cen november 2009										
5050	2038	257	0	0	0	0	0	0	0	C
5051	2006	154	0	11	118	0	0	0	0	C
5051	2026	1143	0	11	294	0	0	0	0	C
5051	2038	1143	0	11	294	0	0	0	0	C
5052	2006	8	0	0	0	0	0	0	0	C
5052	2026	15	0	0	0	0	0	0	0	C
5052	2038	15	0	0	0	0	0	0	0	C
5072	2006	3478	0	34	967	0	0	0	0	C
5072	2026	7169	0	33	1421	0	0	0	0	C
5072	2038	7169	0	33	1421	0	0	0	0	C
5073	2006	7068	0	14	1255	0	0	0	0	C
5073	2026	12658	0	15	1591	0	0	0	0	C
5073	2038	12658	0	15	1591	0	0	0	0	C
5083	2006	4142	0	14	608	0	0	0	0	C
5083	2026	7827	0	10	1102	0	0	0	0	C
5083	2038	7827	0	10	1102	0	0	0	0	C
5102	2006	1381	0	29	275	0	0	0	0	C
5102	2026	3684	0	38	517	0	0	0	0	C
5102	2038	3684	0	38	517	0	0	0	0	C
5105	2006	12373	0	178	1877	0	0	0	0	C

ID projekta		Opis projekta			Začetno leto	Končno leto				
3osOPNV		Projekt 3 os, osrednji del, varianta OPNVR (2047)			2018	2047				
OPCOST - nivo cen november 2009										
5105	2026	23100	0	233	4449	0	0	0	0	C
5105	2038	23100	0	233	4449	0	0	0	0	C
5217	2006	13574	0	180	2037	0	0	0	0	C
5217	2026	24889	0	173	4000	0	0	0	0	C
5217	2038	24889	0	173	4000	0	0	0	0	C
5219	2006	12784	0	180	1997	0	0	0	0	C
5219	2026	23247	0	173	3955	0	0	0	0	C
5219	2038	23247	0	173	3955	0	0	0	0	C
5221	2006	14461	0	198	2200	0	0	0	0	C
5221	2026	26379	0	196	4241	0	0	0	0	C
5221	2038	26379	0	196	4241	0	0	0	0	C
5223	2006	807	0	17	96	0	0	0	0	C
5223	2026	2036	0	21	200	0	0	0	0	C
5223	2038	2036	0	21	200	0	0	0	0	C
5224	2006	790	0	0	40	0	0	0	0	C
5224	2026	1642	0	0	45	0	0	0	0	C
5224	2038	1642	0	0	45	0	0	0	0	C
5225	2006	1677	0	18	203	0	0	0	0	C
5225	2026	3156	0	23	286	0	0	0	0	C
5225	2038	3156	0	23	286	0	0	0	0	C

ID projekta		Opis projekta		Začetno leto	Končno leto				
3osOPNV		Projekt 3 os, osrednji del, varianta OPNVR (2047)		2018	2047				
OPCOST - nivo cen november 2009									
5226	2006	807	0	17	96	0	0	0	C
5226	2026	2013	0	21	200	0	0	0	C
5226	2038	2013	0	21	200	0	0	0	C
5227	2006	12	0	0	0	0	0	0	C
5227	2026	23	0	0	0	0	0	0	C
5227	2038	23	0	0	0	0	0	0	C
5230	2006	3274	0	35	339	0	0	0	C
5230	2026	6834	0	44	531	0	0	0	C
5230	2038	6834	0	44	531	0	0	0	C
5247	2006	3021	0	7	378	0	0	0	C
5247	2026	7080	0	10	788	0	0	0	C
5247	2038	7080	0	10	788	0	0	0	C
5268	2006	3820	0	41	775	0	0	0	C
5268	2026	5333	0	7	1029	0	0	0	C
5268	2038	5333	0	7	1029	0	0	0	C
5269	2006	6624	0	46	986	0	0	0	C
5269	2026	13485	0	12	1555	0	0	0	C
5269	2038	13485	0	12	1555	0	0	0	C
5271	2006	1023	0	18	288	0	0	0	C
5271	2026	1914	0	22	443	0	0	0	C

ID projekta		Opis projekta		Začetno leto	Končno leto					
3osOPNV		Projekt 3 os, osrednji del, varianta OPNVR (2047)		2018	2047					
OPCOST - nivo cen november 2009										
5271	2038	1914	0	22	443	0	0	0	0	C
5272	2006	482	0	19	236	0	0	0	0	C
5272	2026	5804	0	14	659	0	0	0	0	C
5272	2038	5804	0	14	659	0	0	0	0	C
5281	2006	3369	0	6	293	0	0	0	0	C
5281	2026	9972	0	13	790	0	0	0	0	C
5281	2038	9972	0	13	790	0	0	0	0	C
5282	2006	2804	0	5	211	0	0	0	0	C
5282	2026	8152	0	5	525	0	0	0	0	C
5282	2038	8152	0	5	525	0	0	0	0	C
5291	2006	9177	0	59	2105	0	0	0	0	C
5291	2026	12358	0	49	2806	0	0	0	0	C
5291	2038	12358	0	49	2806	0	0	0	0	C
5294	2006	4256	0	54	635	0	0	0	0	C
5294	2026	6866	0	62	2221	0	0	0	0	C
5294	2038	6866	0	62	2221	0	0	0	0	C
5298	2006	6940	0	16	1104	0	0	0	0	C
5298	2026	11359	0	10	1785	0	0	0	0	C
5298	2038	11359	0	10	1785	0	0	0	0	C
5303	2006	4142	0	14	608	0	0	0	0	C

ID projekta		Opis projekta			Začetno leto	Končno leto				
3osOPNV		Projekt 3 os, osrednji del, varianta OPNVR (2047)			2018	2047				
OPCOST - nivo cen november 2009										
5303	2026	7827	0	10	1102	0	0	0	0	C
5303	2038	7827	0	10	1102	0	0	0	0	C
5308	2006	23085	0	47	4782	0	0	0	0	C
5308	2026	42324	0	67	12895	0	0	0	0	C
5308	2038	42324	0	67	12895	0	0	0	0	C
5310	2006	19983	0	35	4557	0	0	0	0	C
5310	2026	38129	0	46	12474	0	0	0	0	C
5310	2038	38129	0	46	12474	0	0	0	0	C
5312	2006	8977	0	26	1126	0	0	0	0	C
5312	2026	15566	0	43	1867	0	0	0	0	C
5312	2038	15566	0	43	1867	0	0	0	0	C
5313	2006	5042	0	11	711	0	0	0	0	C
5313	2026	8531	0	18	1281	0	0	0	0	C
5313	2038	8531	0	18	1281	0	0	0	0	C
5314	2006	3934	0	15	414	0	0	0	0	C
5314	2026	7035	0	24	586	0	0	0	0	C
5314	2038	7035	0	24	586	0	0	0	0	C
5315	2006	5042	0	11	711	0	0	0	0	C
5315	2026	8531	0	18	1281	0	0	0	0	C
5315	2038	8531	0	18	1281	0	0	0	0	C

ID projekta		Opis projekta		Začetno leto		Končno leto				
3osOPNV		Projekt 3 os, osrednji del, varianta OPNVR (2047)		2018		2047				
OPCOST - nivo cen november 2009										
5316	2006	1433	0	7	103	0	0	0	0	C
5316	2026	1890	0	13	166	0	0	0	0	C
5316	2038	1890	0	13	166	0	0	0	0	C
5317	2006	2501	0	8	310	0	0	0	0	C
5317	2026	5145	0	11	420	0	0	0	0	C
5317	2038	5145	0	11	420	0	0	0	0	C
5318	2006	3374	0	7	591	0	0	0	0	C
5318	2026	6225	0	10	1026	0	0	0	0	C
5318	2038	6225	0	10	1026	0	0	0	0	C
5319	2006	1669	0	5	121	0	0	0	0	C
5319	2026	2306	0	8	254	0	0	0	0	C
5319	2038	2306	0	8	254	0	0	0	0	C
5321	2006	4201	0	3	1146	0	0	0	0	C
5321	2026	6626	0	10	1523	0	0	0	0	C
5321	2038	6626	0	10	1523	0	0	0	0	C
5322	2006	734	0	3	266	0	0	0	0	C
5322	2026	1755	0	6	1630	0	0	0	0	C
5322	2038	1755	0	6	1630	0	0	0	0	C
5324	2006	10407	0	16	1984	0	0	0	0	C
5324	2026	16230	0	14	1678	0	0	0	0	C

ID projekta		Opis projekta		Začetno leto	Končno leto					
3osOPNV		Projekt 3 os, osrednji del, varianta OPNVR (2047)		2018	2047					
OPCOST - nivo cen november 2009										
5324	2038	16230	0	14	1678	0	0	0	0	C
5330	2006	3794	0	31	512	0	0	0	0	C
5330	2026	8187	0	37	841	0	0	0	0	C
5330	2038	8187	0	37	841	0	0	0	0	C
5333	2006	241	0	0	29	0	0	0	0	C
5333	2026	1377	0	0	77	0	0	0	0	C
5333	2038	1377	0	0	77	0	0	0	0	C
5334	2006	474	0	0	59	0	0	0	0	C
5334	2026	2983	0	0	152	0	0	0	0	C
5334	2038	2983	0	0	152	0	0	0	0	C
5337	2006	4027	0	31	542	0	0	0	0	C
5337	2026	9794	0	37	916	0	0	0	0	C
5337	2038	9794	0	37	916	0	0	0	0	C
5341	2006	12340	0	178	1727	0	0	0	0	C
5341	2026	22082	0	176	3561	0	0	0	0	C
5341	2038	22082	0	176	3561	0	0	0	0	C
5342	2006	15268	0	215	2296	0	0	0	0	C
5342	2026	28393	0	217	4441	0	0	0	0	C
5342	2038	28393	0	217	4441	0	0	0	0	C
5344	2006	2928	0	38	570	0	0	0	0	C

ID projekta		Opis projekta			Začetno leto	Končno leto				
3osOPNV		Projekt 3 os, osrednji del, varianta OPNVR (2047)			2018	2047				
OPCOST - nivo cen november 2009										
5344	2026	6327	0	41	878	0	0	0	0	C
5344	2038	6327	0	41	878	0	0	0	0	C
5354	2006	3137	0	17	784	0	0	0	0	C
5354	2026	5994	0	21	1524	0	0	0	0	C
5354	2038	5994	0	21	1524	0	0	0	0	C
5357	2006	29244	0	169	3011	0	0	0	0	C
5357	2026	42701	0	190	3637	0	0	0	0	C
5357	2038	42701	0	190	3637	0	0	0	0	C
5358	2006	1624	0	3	179	0	0	0	0	C
5358	2026	3762	0	6	495	0	0	0	0	C
5358	2038	3762	0	6	495	0	0	0	0	C
5359	2006	3324	0	14	366	0	0	0	0	C
5359	2026	7788	0	21	788	0	0	0	0	C
5359	2038	7788	0	21	788	0	0	0	0	C
5360	2006	3116	0	9	314	0	0	0	0	C
5360	2026	6717	0	24	652	0	0	0	0	C
5360	2038	6717	0	24	652	0	0	0	0	C
5362	2006	1815	0	4	135	0	0	0	0	C
5362	2026	3175	0	15	294	0	0	0	0	C
5362	2038	3175	0	15	294	0	0	0	0	C

ID projekta	Opis projekta			Začetno leto	Končno leto					
3osOPNV	Projekt 3 os, osrednji del, varianta OPNVR (2047)					2018		2047		
OPCOST - nivo cen november 2009										
5363	2006	2047	0	3	201	0	0	0	0	C
5363	2026	3847	0	5	305	0	0	0	0	C
5363	2038	3847	0	5	305	0	0	0	0	C
5365	2006	1277	0	11	165	0	0	0	0	C
5365	2026	3940	0	16	483	0	0	0	0	C
5365	2038	3940	0	16	483	0	0	0	0	C
5366	2006	1301	0	5	179	0	0	0	0	C
5366	2026	3543	0	9	359	0	0	0	0	C
5366	2038	3543	0	9	359	0	0	0	0	C
5367	2006	4308	0	4	422	0	0	0	0	C
5367	2026	8121	0	7	824	0	0	0	0	C
5367	2038	8121	0	7	824	0	0	0	0	C
5368	2006	7103	0	59	1633	0	0	0	0	C
5368	2026	10275	0	52	2289	0	0	0	0	C
5368	2038	10275	0	52	2289	0	0	0	0	C
5369	2006	9177	0	59	2105	0	0	0	0	C
5369	2026	12358	0	49	2806	0	0	0	0	C
5369	2038	12358	0	49	2806	0	0	0	0	C
5370	2006	582	0	4	42	0	0	0	0	C
5370	2026	1459	0	15	169	0	0	0	0	C

ID projekta		Opis projekta		Začetno leto	Končno leto				
3osOPNV		Projekt 3 os, osrednji del, varianta OPNVR (2047)		2018	2047				
OPCOST - nivo cen november 2009									
5370	2038	1459	0	15	169	0	0	0	C
5371	2006	3429	0	9	1040	0	0	0	C
5371	2026	4822	0	5	237	0	0	0	C
5371	2038	4822	0	5	237	0	0	0	C
5372	2006	2669	0	3	522	0	0	0	C
5372	2026	3287	0	2	617	0	0	0	C
5372	2038	3287	0	2	617	0	0	0	C
5373	2006	596	0	3	50	0	0	0	C
5373	2026	1204	0	4	100	0	0	0	C
5373	2038	1204	0	4	100	0	0	0	C
5374	2006	8332	0	13	1626	0	0	0	C
5374	2026	13201	0	9	1402	0	0	0	C
5374	2038	13201	0	9	1402	0	0	0	C
5376	2006	6255	0	13	883	0	0	0	C
5376	2026	10232	0	7	1291	0	0	0	C
5376	2038	10232	0	7	1291	0	0	0	C
5378	2006	342	0	2	114	0	0	0	C
5378	2026	570	0	2	200	0	0	0	C
5378	2038	570	0	2	200	0	0	0	C
5379	2006	2075	0	3	358	0	0	0	C

ID projekta		Opis projekta		Začetno leto	Končno leto				
3osOPNV		Projekt 3 os, osrednji del, varianta OPNVR (2047)		2018	2047				
OPCOST - nivo cen november 2009									
5379	2026	3028	0	5	276	0	0	0	C
5379	2038	3028	0	5	276	0	0	0	C
5380	2006	2467	0	4	510	0	0	0	C
5380	2026	4213	0	9	1706	0	0	0	C
5380	2038	4213	0	9	1706	0	0	0	C
5381	2006	2077	0	0	743	0	0	0	C
5381	2026	2969	0	2	111	0	0	0	C
5381	2038	2969	0	2	111	0	0	0	C
5382	2006	343	0	1	107	0	0	0	C
5382	2026	557	0	1	294	0	0	0	C
5382	2038	557	0	1	294	0	0	0	C
5383	2006	3975	0	16	753	0	0	0	C
5383	2026	6821	0	10	1455	0	0	0	C
5383	2038	6821	0	10	1455	0	0	0	C
5384	2006	41	0	15	81	0	0	0	C
5384	2026	218	0	12	343	0	0	0	C
5384	2038	218	0	12	343	0	0	0	C
5385	2006	1225	0	0	151	0	0	0	C
5385	2026	1747	0	0	268	0	0	0	C
5385	2038	1747	0	0	268	0	0	0	C

ID projekta		Opis projekta		Začetno leto	Končno leto				
3osOPNV		Projekt 3 os, osrednji del, varianta OPNVR (2047)		2018	2047				
OPCOST - nivo cen november 2009									
5390	2006	5841	0	25	1226	0	0	0	C
5390	2026	10160	0	23	1568	0	0	0	C
5390	2038	10160	0	23	1568	0	0	0	C
5391	2006	2204	0	14	349	0	0	0	C
5391	2026	4990	0	10	812	0	0	0	C
5391	2038	4990	0	10	812	0	0	0	C
5393	2006	961	0	14	257	0	0	0	C
5393	2026	2309	0	10	654	0	0	0	C
5393	2038	2309	0	10	654	0	0	0	C
5395	2006	2508	0	27	595	0	0	0	C
5395	2026	4772	0	22	1491	0	0	0	C
5395	2038	4772	0	22	1491	0	0	0	C
5396	2006	4056	0	40	888	0	0	0	C
5396	2026	7330	0	32	1880	0	0	0	C
5396	2038	7330	0	32	1880	0	0	0	C
5397	2006	3485	0	13	597	0	0	0	C
5397	2026	5301	0	12	1127	0	0	0	C
5397	2038	5301	0	12	1127	0	0	0	C
5398	2006	2791	0	13	385	0	0	0	C
5398	2026	5238	0	10	547	0	0	0	C

ID projekta		Opis projekta			Začetno leto	Končno leto				
3osOPNV		Projekt 3 os, osrednji del, varianta OPNVR (2047)			2018	2047				
OPCOST - nivo cen november 2009										
5398	2038	5238	0	10	547	0	0	0	0	C
5400	2006	1938	0	0	259	0	0	0	0	C
5400	2026	2838	0	0	290	0	0	0	0	C
5400	2038	2838	0	0	290	0	0	0	0	C
5401	2006	1547	0	13	338	0	0	0	0	C
5401	2026	2463	0	12	837	0	0	0	0	C
5401	2038	2463	0	12	837	0	0	0	0	C
5403	2006	1548	0	13	293	0	0	0	0	C
5403	2026	2558	0	10	389	0	0	0	0	C
5403	2038	2558	0	10	389	0	0	0	0	C
5404	2006	1243	0	0	92	0	0	0	0	C
5404	2026	2680	0	0	158	0	0	0	0	C
5404	2038	2680	0	0	158	0	0	0	0	C
5406	2006	4142	0	14	608	0	0	0	0	C
5406	2026	7827	0	10	1102	0	0	0	0	C
5406	2038	7827	0	10	1102	0	0	0	0	C
5409	2006	4142	0	14	608	0	0	0	0	C
5409	2026	7827	0	10	1102	0	0	0	0	C
5409	2038	7827	0	10	1102	0	0	0	0	C
5410	2006	4142	0	14	608	0	0	0	0	C

ID projekta		Opis projekta			Začetno leto	Končno leto				
3osOPNV		Projekt 3 os, osrednji del, varianta OPNVR (2047)			2018	2047				
OPCOST - nivo cen november 2009										
5410	2026	7827	0	10	1102	0	0	0	0	C
5410	2038	7827	0	10	1102	0	0	0	0	C
5411	2006	4142	0	14	608	0	0	0	0	C
5411	2026	7827	0	10	1102	0	0	0	0	C
5411	2038	7827	0	10	1102	0	0	0	0	C
5421	2006	1322	0	15	200	0	0	0	0	C
5421	2026	2499	0	11	520	0	0	0	0	C
5421	2038	2499	0	11	520	0	0	0	0	C
5422	2006	2738	0	31	658	0	0	0	0	C
5422	2026	6138	0	24	831	0	0	0	0	C
5422	2038	6138	0	24	831	0	0	0	0	C
5424	2006	1157	0	15	132	0	0	0	0	C
5424	2026	2608	0	16	276	0	0	0	0	C
5424	2038	2608	0	16	276	0	0	0	0	C
5426	2006	1322	0	15	200	0	0	0	0	C
5426	2026	2499	0	11	520	0	0	0	0	C
5426	2038	2499	0	11	520	0	0	0	0	C
5429	2006	3529	0	13	537	0	0	0	0	C
5429	2026	6686	0	10	958	0	0	0	0	C
5429	2038	6686	0	10	958	0	0	0	0	C

ID projekta		Opis projekta		Začetno leto	Končno leto					
3osOPNV		Projekt 3 os, osrednji del, varianta OPNVR (2047)		2018	2047					
OPCOST - nivo cen november 2009										
5431	2006	3273	0	22	456	0	0	0	0	C
5431	2026	6921	0	26	706	0	0	0	0	C
5431	2038	6921	0	26	706	0	0	0	0	C
5432	2006	2729	0	8	395	0	0	0	0	C
5432	2026	5454	0	10	572	0	0	0	0	C
5432	2038	5454	0	10	572	0	0	0	0	C
5434	2006	544	0	14	61	0	0	0	0	C
5434	2026	1467	0	16	133	0	0	0	0	C
5434	2038	1467	0	16	133	0	0	0	0	C
5435	2006	613	0	1	71	0	0	0	0	C
5435	2026	1141	0	0	143	0	0	0	0	C
5435	2038	1141	0	0	143	0	0	0	0	C
5437	2006	800	0	5	142	0	0	0	0	C
5437	2026	1232	0	0	386	0	0	0	0	C
5437	2038	1232	0	0	386	0	0	0	0	C
5438	2006	522	0	10	58	0	0	0	0	C
5438	2026	1267	0	11	134	0	0	0	0	C
5438	2038	1267	0	11	134	0	0	0	0	C
5440	2006	3785	0	31	511	0	0	0	0	C
5440	2026	8172	0	37	839	0	0	0	0	C

ID projekta	Opis projekta			Začetno leto	Končno leto				
3osOPNV	Projekt 3 os, osrednji del, varianta OPNVR (2047)			2018	2047				
OPCOST - nivo cen november 2009									
5440	2038	8172	0	37	839	0	0	0	C
5442	2006	3777	0	31	510	0	0	0	C
5442	2026	8155	0	37	838	0	0	0	C
5442	2038	8155	0	37	838	0	0	0	C
5443	2006	3777	0	31	510	0	0	0	C
5443	2026	8155	0	37	838	0	0	0	C
5443	2038	8155	0	37	838	0	0	0	C
5445	2006	257	0	0	33	0	0	0	C
5445	2026	1655	0	0	79	0	0	0	C
5445	2038	1655	0	0	79	0	0	0	C
5446	2006	266	0	0	34	0	0	0	C
5446	2026	1670	0	0	81	0	0	0	C
5446	2038	1670	0	0	81	0	0	0	C
5449	2006	9	0	0	1	0	0	0	C
5449	2026	15	0	0	2	0	0	0	C
5449	2038	15	0	0	2	0	0	0	C
5451	2006	8	0	0	1	0	0	0	C
5451	2026	17	0	0	1	0	0	0	C
5451	2038	17	0	0	1	0	0	0	C
5452	2006	249	0	0	32	0	0	0	C

ID projekta		Opis projekta		Začetno leto		Končno leto				
3osOPNV		Projekt 3 os, osrednji del, varianta OPNVR (2047)		2018		2047				
OPCOST - nivo cen november 2009										
5452	2026	1638	0	0	78	0	0	0	0	C
5452	2038	1638	0	0	78	0	0	0	0	C
5453	2006	2981	0	20	418	0	0	0	0	C
5453	2026	6633	0	20	643	0	0	0	0	C
5453	2038	6633	0	20	643	0	0	0	0	C
5455	2006	843	0	13	145	0	0	0	0	C
5455	2026	2519	0	21	286	0	0	0	0	C
5455	2038	2519	0	21	286	0	0	0	0	C
5456	2006	1381	0	29	275	0	0	0	0	C
5456	2026	3684	0	38	517	0	0	0	0	C
5456	2038	3684	0	38	517	0	0	0	0	C
5457	2006	172	0	9	87	0	0	0	0	C
5457	2026	254	0	9	129	0	0	0	0	C
5457	2038	254	0	9	129	0	0	0	0	C
5458	2006	365	0	6	43	0	0	0	0	C
5458	2026	910	0	8	103	0	0	0	0	C
5458	2038	910	0	8	103	0	0	0	0	C
5459	2006	681	0	5	81	0	0	0	0	C
5459	2026	2250	0	9	171	0	0	0	0	C
5459	2038	2250	0	9	171	0	0	0	0	C

ID projekta		Opis projekta		Začetno leto		Končno leto				
3osOPNV		Projekt 3 os, osrednji del, varianta OPNVR (2047)		2018		2047				
OPCOST - nivo cen november 2009										
5460	2006	162	0	8	64	0	0	0	0	C
5460	2026	269	0	11	117	0	0	0	0	C
5460	2038	269	0	11	117	0	0	0	0	C
5463	2006	1779	0	21	397	0	0	0	0	C
5463	2026	3093	0	19	528	0	0	0	0	C
5463	2038	3093	0	19	528	0	0	0	0	C
5465	2006	1779	0	21	397	0	0	0	0	C
5465	2026	3101	0	19	528	0	0	0	0	C
5465	2038	3101	0	19	528	0	0	0	0	C
5466	2006	1779	0	21	397	0	0	0	0	C
5466	2026	3101	0	19	528	0	0	0	0	C
5466	2038	3101	0	19	528	0	0	0	0	C
5468	2006	13488	0	195	1901	0	0	0	0	C
5468	2026	25299	0	198	3912	0	0	0	0	C
5468	2038	25299	0	198	3912	0	0	0	0	C
5469	2006	1149	0	17	174	0	0	0	0	C
5469	2026	3225	0	22	351	0	0	0	0	C
5469	2038	3225	0	22	351	0	0	0	0	C
5471	2006	12340	0	178	1727	0	0	0	0	C
5471	2026	22074	0	176	3561	0	0	0	0	C

ID projekta		Opis projekta			Začetno leto	Končno leto				
3osOPNV		Projekt 3 os, osrednji del, varianta OPNVR (2047)			2018	2047				
OPCOST - nivo cen november 2009										
5471	2038	22074	0	176	3561	0	0	0	0	C
5472	2006	4	0	0	0	0	0	0	0	C
5472	2026	8	0	0	0	0	0	0	0	C
5472	2038	8	0	0	0	0	0	0	0	C
5473	2006	12340	0	178	1727	0	0	0	0	C
5473	2026	22082	0	176	3561	0	0	0	0	C
5473	2038	22082	0	176	3561	0	0	0	0	C
5475	2006	3046	0	24	486	0	0	0	0	C
5475	2026	5047	0	22	755	0	0	0	0	C
5475	2038	5047	0	22	755	0	0	0	0	C
5476	2006	1266	0	15	232	0	0	0	0	C
5476	2026	1965	0	12	611	0	0	0	0	C
5476	2038	1965	0	12	611	0	0	0	0	C
5477	2006	1740	0	0	200	0	0	0	0	C
5477	2026	2792	0	0	62	0	0	0	0	C
5477	2038	2792	0	0	62	0	0	0	0	C
5478	2006	40	0	9	54	0	0	0	0	C
5478	2026	291	0	10	82	0	0	0	0	C
5478	2038	291	0	10	82	0	0	0	0	C
5479	2006	2928	0	38	570	0	0	0	0	C

ID projekta		Opis projekta			Začetno leto	Končno leto				
3osOPNV		Projekt 3 os, osrednji del, varianta OPNVR (2047)			2018	2047				
OPCOST - nivo cen november 2009										
5479	2026	6327	0	41	875	0	0	0	0	C
5479	2038	6327	0	41	875	0	0	0	0	C
5480	2006	3315	0	38	570	0	0	0	0	C
5480	2026	7156	0	41	887	0	0	0	0	C
5480	2038	7156	0	41	887	0	0	0	0	C
5483	2006	125	0	0	0	0	0	0	0	C
5483	2026	385	0	0	10	0	0	0	0	C
5483	2038	385	0	0	10	0	0	0	0	C
5484	2006	387	0	0	0	0	0	0	0	C
5484	2026	830	0	0	15	0	0	0	0	C
5484	2038	830	0	0	15	0	0	0	0	C
5485	2006	125	0	0	0	0	0	0	0	C
5485	2026	385	0	0	10	0	0	0	0	C
5485	2038	385	0	0	10	0	0	0	0	C
5486	2006	262	0	0	0	0	0	0	0	C
5486	2026	445	0	0	5	0	0	0	0	C
5486	2038	445	0	0	5	0	0	0	0	C
5487	2006	0	0	0	0,5	0	0	0	0	C
5487	2026	0	0	0	1	0	0	0	0	C
5487	2038	0	0	0	1	0	0	0	0	C

ID projekta		Opis projekta			Začetno leto	Končno leto				
3osOPNV	Projekt 3 os, osrednji del, varianta OPNVR (2047)				2018	2047				
OPCOST - nivo cen november 2009										
5488	2006	262	0	0	0	0	0	0	0	C
5488	2026	445	0	0	4	0	0	0	0	C
5488	2038	445	0	0	4	0	0	0	0	C
5489	2006	125	0	0	0	0	0	0	0	C
5489	2026	385	0	0	8	0	0	0	0	C
5489	2038	385	0	0	8	0	0	0	0	C
5490	2006	0	0	0	1	0	0	0	0	C
5490	2026	0	0	0	2	0	0	0	0	C
5490	2038	0	0	0	2	0	0	0	0	C

ID projekta		Opis projekta		Začetno leto										Končno leto														
3osOPNV		Projekt 3 os, osrednji del, varianta OPNVR (2047)		2018										2047														
OPCOST - nivo cen november 2009																												
Tehnični podatki																												
41	0	1	6,032	130	4	4	3,75	2	1	1	1	1	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0
42	0	1	0,076	130	4	4	3,75	2	1	1,5	0	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
43	0	1	0,189	130	4	4	3,75	2	1	0,8	1	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
45	0	1	0,529	130	4	4	3,75	2	1	0,9	1	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
46	0	1	7,007	130	4	4	3,75	2	1	1,2	0	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
107	0	1	0,486	45	1	2	4	1	1	2,5	3	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
108	0	1	0,205	45	1	2	4	1	1	3	2	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
109	0	1	0,286	45	1	2	4	1	1	2,1	3	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
110	0	1	0,277	45	1	2	4	1	1	2,5	3	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
111	0	1	0,136	45	1	2	4	1	1	2	2	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
112	0	1	0,13	45	1	2	4	1	1	2	3	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
113	0	1	0,276	45	1	2	4	1	1	2	3	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
114	0	1	0,261	45	1	2	4	1	1	2	3	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
115	0	1	0,264	45	1	2	4	1	1	2	3	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
116	0	1	0,273	45	1	2	4	1	1	2	3	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
117	0	1	0,093	45	1	2	3	0,5	1	0,9	0	0,5	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
803	0	1	0,067	90	1	2	3	0,5	1	1,2	0	0,5	2	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0

ID projekta		Opis projekta										Začetno leto					Končno leto										
3osOPNV		Projekt 3 os, osrednji del, varianta OPNVR (2047)										2018					2047										
OPCOST - nivo cen november 2009																											
804	0	1	0,094	90	1	2	3	0,5	1	0,8	1	0,5	2	0	0	0	0	0	0	0	0	0	0	0	0	0	0
806	0	1	5,849	130	4	4	3,75	2	1	1,5	1	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0
807	0	1	0,042	45	1	2	4	0,3	1	2	2	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0
808	0	1	0,042	45	1	2	4	0,3	1	2	3	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0
809	0	1	0,049	45	1	2	3	0,3	1	1,1	1	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0
810	0	1	0,049	45	1	2	4	0,3	1	2	3	0	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0
811	0	1	0,051	45	1	2	4	0,3	1	1,8	3	0	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0
812	0	1	0,066	130	4	4	3,75	2	1	1	1	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0
813	0	1	0,092	130	4	4	3,75	2	1	0,8	1	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0
814	0	1	0,063	130	4	4	3,75	2	1	0,9	0	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0
815	0	1	0,04	45	1	2	2,75	0,5	1	0,7	0	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0
816	0	1	0,259	45	1	2	2,75	0,3	1	1,2	3	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0
817	0	1	7,038	130	4	4	3,75	2	1	1,1	1	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0
818	0	1	0,052	45	1	2	4	0,3	1	2,5	3	0	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0
819	0	1	0,076	45	1	2	4	0,3	1	2,5	3	0	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0
820	0	1	0,071	45	1	2	4	0,3	1	2,7	2	0	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0
821	0	1	0,057	45	1	2	4	0,3	1	2,4	3	0	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0
822	0	1	0,06	45	1	2	2,75	0,5	1	1,3	1	0,5	2	0	0	0	0	0	0	0	0	0	0	0	0	0	0

ID projekta		Opis projekta										Začetno leto					Končno leto												
3osOPNV		Projekt 3 os, osrednji del, varianta OPNVR (2047)										2018					2047												
OPCOST - nivo cen november 2009																													
823	0	1	0,26	45	1	2	2,75	0,3	1	1,4	2	0,8	2	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	
824	0	1	0,105	130	4	4	3,75	2	1	0,8	0	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
826	0	1	0,683	130	4	4	3,75	2	1	1,6	1	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
827	0	1	0,338	45	1	2	4	0,3	1	1,9	2	0	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
828	0	1	0,553	45	1	2	4	0,3	1	1,2	2	0	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
829	0	1	0,407	45	1	2	4	0,3	1	1,1	2	0	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
830	0	1	0,381	45	1	2	4	0,3	1	1,3	2	0	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
917	0	1	1,786	80	1	2	3	0,5	1	1,9	2	0,8	2	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
918	0	1	0,271	80	1	2	3	0,5	1	2,1	1	0,8	2	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
919	0	1	1,258	80	1	2	3	0,5	1	2,4	2	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
920	0	1	2,177	100	1	2	3	0,5	1	1,8	2	0,8	2	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
921	0	1	1,366	80	1	2	3	0,5	1	0,8	1	0,8	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
924	0	1	1,038	80	1	2	3	0,3	1	2,8	3	0,7	2	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
927	0	1	0,514	80	1	2	3	0,3	1	2,2	1	0,7	2	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
929	0	1	4,213	80	1	2	3	0,5	1	1,3	2	0,7	2	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
929	1	1	4,658	80	1	2	3	0,5	1	1,5	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
929	2	1	1,25	80	60	1	2	3	0,3	1	2,4	3	0,4	2	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
930	0	1	0,808	80	1	2	3,25	0,5	1	1,8	2	0,8	2	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0

ID projekta		Opis projekta										Začetno leto					Končno leto												
3osOPNV		Projekt 3 os, osrednji del, varianta OPNVR (2047)										2018					2047												
OPCOST - nivo cen november 2009																													
931	0	1	4,45	80	1	2	3,25	0,5	1	2,2	3	0,7	2	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	
933	0	1	3,922	80	1	2	3,25	0,5	1	1,7	2	0,9	2	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
934	0	1	3,064	80	1	2	3	0,5	1	1,9	2	0,8	2	0	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0
1079	0	1	1,306	65	1	2	3	0,3	1	2,2	1	0,8	2	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
1080	0	1	0,219	65	1	2	2,75	0,3	1	2,5	3	0,7	2	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
1164	0	1	1,774	65	1	2	2,75	0,5	1	2,5	2	0,8	2	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
1170	0	1	0,426	50	1	2	2,75	0,3	1	1,9	2	0,5	2	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
1283	0	1	0,53	60	1	2	3	0,3	1	0,9	2	0,3	2	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
1295	0	1	1,49	60	1	2	2,75	0,5	1	2,7	3	0,5	2	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
1296	0	1	2,656	40	1	2	2,5	0,3	1	2,4	3	0,6	2	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
1323	0	1	3,802	60	1	2	2,75	0,3	1	2,2	2	0,6	2	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
1324	0	1	2,114	60	1	2	2,75	0,3	1	3,1	3	0,5	2	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
1324	1	1	0,99	60	50	1	2	2,5	0,3	1	3,7	4	0	2	0	0	0	1	0	0	0	0	0	0	0	0	0	0	0
1324	2	1	2,91	60	1	2	2,75	0,5	1	2,6	3	0,4	2	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
1325	0	1	1,294	60	1	2	2,75	0,5	1	2,9	3	0,6	2	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
1528	0	1	1,74	50	1	2	2,5	0,3	1	1,8	2	0,7	2	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
1529	0	1	0,665	50	1	2	2,75	0,5	1	1,6	1	0,5	2	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
1554	0	1	4,588	50	1	2	2,75	0,3	1	2,2	3	0,4	2	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0

ID projekta		Opis projekta										Začetno leto					Končno leto												
3osOPNV		Projekt 3 os, osrednji del, varianta OPNVR (2047)										2018					2047												
OPCOST - nivo cen november 2009																													
1555	0	1	0,46	50	1	2	3	0,3	1	0,9	1	0,5	2	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	
1557	0	1	0,242	50	1	2	3	0,3	1	1,4	0	0,5	2	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
1558	0	1	0,596	50	1	2	2,75	0,5	1	1,8	2	0	2	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
1559	0	1	1,073	50	1	2	2,5	0,3	1	2,8	3	0,5	2	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
1568	0	1	3,915	50	1	2	2,5	0,3	1	3,1	3	0,4	2	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
1569	0	1	2,927	50	1	2	2,75	0,3	1	2,7	3	0,6	2	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
1570	0	1	1,895	50	1	2	2,5	0,3	1	1,6	2	0,8	2	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
1571	0	1	0,761	50	1	2	2,5	0,3	1	2,2	1	0,7	2	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
1594	0	1	1,471	50	1	2	2,75	0,5	1	1,8	2	0,9	2	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
1595	0	1	0,048	50	1	2	2,5	0,3	1	1,5	1	0,5	2	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
1596	0	1	0,111	50	1	2	2,5	0,3	1	1,4	1	0,5	2	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
1616	0	1	1,784	70	1	2	2,75	0,5	1	1,3	2	0,8	2	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
1839	0	1	2,858	45	1	2	2,5	0,3	1	3,4	4	0,4	2	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
1841	0	1	2,326	45	1	2	2,5	0,3	1	6,1	4	0,5	2	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
1842	0	1	1,424	45	1	2	2,5	0,3	1	2,4	2	0,5	2	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
1843	0	1	1,401	45	1	2	2,5	0,3	1	1,5	3	0,9	2	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
1849	0	1	8,371	45	1	2	2,5	0,3	1	1,4	3	0,7	2	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
1853	0	1	6,472	45	1	2	2,5	0,3	1	4,1	4	0,6	2	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0

ID projekta		Opis projekta										Začetno leto		Končno leto												
3osOPNV		Projekt 3 os, osrednji del, varianta OPNVR (2047)										2018		2047												
OPCOST - nivo cen november 2009																										
1854	0	1	2,776	45	1	2	2,5	0,3	1	2	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0
1855	0	1	2,523	45	1	2	2,5	0,5	1	2,1	1	0,8	2	0	0	0	0	0	0	0	0	0	0	0	0	0
1855	1	1	4,45	45	1	2	2,5	0,3	1	4,6	3	0,8	2	0	0	0	0	0	0	0	0	0	0	0	0	0
1855	2	1	2,55	45	1	2	2,5	0,3	1	5,7	4	0,5	2	0	0	0	0	0	0	0	0	0	0	0	0	0
1855	3	1	3,1	45	1	2	2,5	0,3	1	4,6	3	0,8	2	0	0	0	0	0	0	0	0	0	0	0	0	0
1855	4	1	2,4	45	1	2	2,5	0,3	1	6,4	5	0,5	2	0	0	0	0	0	0	0	0	0	0	0	0	0
1862	0	1	1,107	45	1	2	2,5	0,3	1	4,6	3	0,8	2	0	0	0	0	0	0	0	0	0	0	0	0	0
1863	0	1	2,731	45	1	2	2,5	0,3	1	1,4	2	0,9	2	0	0	0	0	0	0	0	0	0	0	0	0	0
1864	0	1	4,874	45	1	2	2,75	0,5	1	3,2	3	0,8	2	0	0	0	0	0	0	0	0	0	0	0	0	0
1865	0	1	6,041	45	1	2	2,75	0,3	1	5,1	4	0,4	2	0	0	0	0	0	0	0	0	0	0	0	0	0
1866	0	1	0,332	45	1	2	2,5	0,3	1	3,9	3	0,6	2	0	0	0	0	0	0	0	0	0	0	0	0	0
1867	0	1	8,323	40	1	2	2,5	0,3	1	1,5	1	0,5	2	0	0	0	0	0	0	0	0	0	0	0	0	0
1869	0	1	1,326	45	1	2	2,5	0,3	1	2,2	2	0,9	2	0	0	0	0	0	0	0	0	0	0	0	0	0
1882	0	1	1,382	45	1	2	2,5	0,3	1	1,4	1	0,8	2	0	0	0	0	0	0	0	0	0	0	0	0	0
2347	0	1	1,725	60	1	2	2,5	0,3	1	1,3	2	0,9	2	0	0	0	0	0	0	0	0	0	0	0	0	0
2348	0	1	0,703	60	1	2	2,75	0,5	1	3,4	3	0,7	2	0	0	0	0	0	0	0	0	0	0	0	0	0
2409	0	1	0,41	65	1	2	2,75	0,5	1	2,5	2	0,6	2	0	0	0	0	0	0	0	0	0	0	0	0	0
2416	0	1	2,947	60	1	2	2,75	0,5	1	3,6	3	0,8	2	0	0	0	0	0	0	0	0	0	0	0	0	0

ID projekta		Opis projekta				Začetno leto				Končno leto																	
3osOPNV		Projekt 3 os, osrednji del, varianta OPNVR (2047)				2018				2047																	
OPCOST - nivo cen november 2009																											
2417	0	1	2,184	60	1	2	2,75	0,5	1	3,6	4	0,7	2	0	0	0	0	0	0	0	0	0	0	0	0	0	
2417	1	1	2,8	60	1	2	2,75	0,5	1	4,6	4	0,7	2	0	0	0	0	0	0	0	0	0	0	0	0	0	0
2417	2	1	2,4	60	1	2	2,75	0,5	1	2,8	4	0,7	2	0	0	0	0	0	0	0	0	0	0	0	0	0	0
2417	3	1	1,458	60	50	1	2	2,75	0,5	1	4,1	4	0	2	0	0	0	0	0	0	0	0	0	0	0	0	0
2417	4	1	2,142	60	1	2	2,75	0,3	1	6,1	4	0,5	2	0	0	0	0	0	0	0	0	0	0	0	0	0	0
2419	0	1	1,18	45	1	2	2,5	0,3	1	2,6	1	0,8	2	0	0	0	0	0	0	0	0	0	0	0	0	0	0
2420	0	1	4,478	45	1	2	2,5	0,3	1	1,8	2	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0	0
2421	0	1	5,948	50	1	2	2,5	0,3	1	1,3	1	0,9	2	0	0	0	0	0	0	0	0	0	0	0	0	0	0
2423	0	1	2,684	50	1	2	2,5	0,3	1	1,1	2	0,8	2	0	0	0	0	0	0	0	0	0	0	0	0	0	0
2426	0	1	6,5	50	1	2	2,5	0,3	1	1,6	2	0,9	2	0	0	0	0	0	0	0	0	0	0	0	0	0	0
2426	1	1	4,426	50	1	2	2,5	0,3	1	0,7	1	0,8	2	0	0	0	0	0	0	0	0	0	0	0	0	0	0
2433	0	1	5,026	60	1	2	2,75	0,5	1	1,1	2	0,5	2	0	0	0	0	0	0	0	0	0	0	0	0	0	0
2434	0	1	1,86	80	1	2	3	0,5	1	0,7	1	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0
2435	0	1	0,956	45	1	2	2,75	0,5	1	0,9	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0	0
2436	0	1	2,84	45	1	2	2,5	0,3	1	2,6	2	0,8	2	0	0	0	0	0	0	0	0	0	0	0	0	0	0
2437	0	1	7,844	30	1	2	2,5	0,3	1	4,1	4	0,5	2	0	0	0	0	0	0	0	0	0	0	0	0	0	0
2438	0	1	2,764	40	1	2	2,5	0,3	1	2,3	3	0,4	2	0	0	0	0	0	0	0	0	0	0	0	0	0	0
2439	0	1	4,096	40	1	2	2,5	0,3	1	4,5	4	0,5	2	0	0	0	0	0	0	0	0	0	0	0	0	0	0

ID projekta		Opis projekta		Začetno leto										Končno leto												
3osOPNV		Projekt 3 os, osrednji del, varianta OPNVR (2047)		2018										2047												
OPCOST - nivo cen november 2009																										
2441	0	1	1,949	60	1	2	3	0,5	1	1,6	1	0,9	2	0	1	0	0	0	0	0	0	0	0	0	0	0
2442	0	1	10,61	30	1	2	2,5	0,3	1	4,3	4	0,5	2	0	0	0	0	0	0	0	0	0	0	0	0	0
2443	0	1	3,371	45	1	2	2,5	0,3	1	0,6	1	0,7	2	0	0	0	0	0	0	0	0	0	0	0	0	0
2445	0	1	1,868	45	1	2	2,5	0,3	1	1,7	2	0,5	2	0	1	0	0	0	0	0	0	0	0	0	0	0
2448	0	1	7,731	45	1	2	2,5	0,3	1	4,9	4	0,4	2	0	0	0	0	0	0	0	0	0	0	0	0	0
2449	0	1	5,589	45	1	2	2,5	0,3	1	0,8	2	0,7	2	0	0	0	0	0	0	0	0	0	0	0	0	0
2463	0	1	3,717	30	1	2	2,5	0,3	1	1,9	4	0,5	2	0	0	0	0	0	0	0	0	0	0	0	0	0
2465	0	1	1,668	45	1	2	2,5	0,3	1	1,3	2	0,5	2	0	0	0	0	0	0	0	0	0	0	0	0	0
2470	0	1	0,567	80	1	2	3	0,5	1	0,8	1	0,8	2	0	0	0	0	0	0	0	0	0	0	0	0	0
2471	0	1	3,948	65	1	2	2,75	0,5	1	1,4	2	0,9	2	0	0	0	0	0	0	0	0	0	0	0	0	0
2476	0	1	1,704	70	1	2	3	0,5	1	0,4	1	0,5	2	0	0	0	0	0	0	0	0	0	0	0	0	0
2477	0	1	2,249	70	1	2	3	0,5	1	0,8	2	0,9	2	0	0	0	0	0	0	0	0	0	0	0	0	0
2478	0	1	0,556	80	1	2	3	0,5	1	0,9	1	0,9	2	0	0	0	0	0	0	0	0	0	0	0	0	0
2479	0	1	5,162	80	1	2	3	0,5	1	1,7	2	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0
2480	0	1	0,777	80	3	4	3,2	0,5	1	0,3	0	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0
2481	0	1	2,113	50	1	2	2,75	0,5	1	1,1	2	0,8	2	0	0	0	0	0	0	0	0	0	0	0	0	0
3033	0	1	0,629	80	3	4	3	0,5	1	0,4	0	0,5	2	0	0	0	0	0	0	0	0	0	0	0	0	0
3097	0	1	0,041	90	1	2	3	0,5	1	0,7	0	0,5	2	0	0	0	0	0	0	0	0	0	0	0	0	0

ID projekta		Opis projekta		Začetno leto										Končno leto													
3osOPNV		Projekt 3 os, osrednji del, varianta OPNVR (2047)		2018										2047													
OPCOST - nivo cen november 2009																											
3102	0	1	0,017	65	1	2	4	0,3	1	0,5	4	0	1	0	0	0	0	0	0	0	0	0	0	0	0	0	
3103	0	1	0,032	65	1	2	4	0,3	1	0,5	4	0	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0
3104	0	1	0,027	65	1	2	2,75	0,3	1	0,5	4	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0
3197	0	1	0,564	80	1	2	3,2	0,5	1	0,3	0	0,5	2	0	0	0	0	0	0	0	0	0	0	0	0	0	0
3198	0	1	1,845	80	1	2	3	0,5	1	0,6	1	0,5	2	0	0	0	0	0	0	0	0	0	0	0	0	0	0
3350	0	1	0,032	65	1	2	4	0,5	1	0,5	4	0	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0
3356	0	1	0,591	60	1	2	2,75	0,5	1	1,6	1	0,9	2	0	0	0	0	0	0	0	0	0	0	0	0	0	0
3362	0	1	0,569	50	3	4	3	0,3	1	0,4	0	0,5	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0
3363	0	1	0,721	50	3	4	3	0,3	1	0,6	1	0,8	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0
3364	0	1	0,819	80	1	2	3	0,5	1	1,2	1	0,9	2	0	0	0	0	0	0	0	0	0	0	0	0	0	0
3366	0	1	0,213	80	1	2	3	0,5	1	0,7	2	0	2	0	0	0	0	0	0	0	0	0	0	0	0	0	0
3367	0	1	0,469	80	1	2	3	0,3	1	1,4	2	0,8	2	0	1	0	0	0	0	0	0	0	0	0	0	0	0
3368	0	1	0,247	80	1	2	3	0,5	1	1,1	1	0,9	2	0	0	0	0	0	0	0	0	0	0	0	0	0	0
3369	0	1	0,925	50	1	2	2,5	0,3	1	0,3	2	0,8	2	0	0	0	0	0	0	0	0	0	0	0	0	0	0
3370	0	1	0,268	50	1	2	2,75	0,5	1	0,6	1	0,7	2	0	0	0	0	0	0	0	0	0	0	0	0	0	0
3371	0	1	1,769	50	1	2	2,5	0,3	1	0,7	2	0,3	2	0	0	0	0	0	0	0	0	0	0	0	0	0	0
3372	0	1	0,769	50	1	2	2,5	0,3	1	0,4	2	0,3	2	0	0	0	0	0	0	0	0	0	0	0	0	0	0
3373	0	1	0,543	50	1	2	2,5	0,3	1	0,6	1	0,4	2	0	0	0	0	0	0	0	0	0	0	0	0	0	0

ID projekta		Opis projekta										Začetno leto					Končno leto										
3osOPNV		Projekt 3 os, osrednji del, varianta OPNVR (2047)										2018					2047										
OPCOST - nivo cen november 2009																											
3374	0	1	0,537	50	1	2	2,5	0,3	1	1,1	2	0,2	2	0	0	0	0	0	0	0	0	0	0	0	0	0	
3375	0	1	0,648	50	1	2	2,75	0,3	1	1,6	1	0,5	2	0	0	0	0	0	0	0	0	0	0	0	0	0	0
3376	0	1	0,649	50	1	2	2,5	0,3	1	0,8	2	0,7	2	0	0	0	0	0	0	0	0	0	0	0	0	0	0
3377	0	1	0,439	50	1	2	2,75	0,5	1	1,3	2	0,9	2	0	0	0	0	0	0	0	0	0	0	0	0	0	0
3378	0	1	1,103	50	1	2	2,5	0,3	1	1,6	3	0,8	2	0	0	0	0	0	0	0	0	0	0	0	0	0	0
3379	0	1	0,95	50	1	2	2,5	0,3	1	0,4	1	0,5	2	0	0	0	0	0	0	0	0	0	0	0	0	0	0
3380	0	1	1,748	80	1	2	3	0,5	1	1,8	2	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0	0
3381	0	1	1,574	80	1	2	3	0,5	1	0,7	1	0,8	2	0	0	0	0	0	0	0	0	0	0	0	0	0	0
3382	0	1	2,246	50	1	2	2,75	0,5	1	1,1	2	0,8	2	0	0	0	0	0	0	0	0	0	0	0	0	0	0
3383	0	1	3,148	65	1	2	2,75	0,5	1	0,8	2	0,4	2	0	0	0	0	0	0	0	0	0	0	0	0	0	0
3387	0	1	3,457	45	1	2	2,5	0,3	1	6,1	4	0,5	2	0	0	0	0	0	0	0	0	0	0	0	0	0	0
3387	1	1	4,568	45	1	2	2,5	0,3	1	4,9	3	0,8	2	0	0	0	0	0	0	0	0	0	0	0	0	0	0
3387	2	1	2,978	45	1	2	2,5	0,5	1	3,6	4	0,8	2	0	0	0	0	0	0	0	0	0	0	0	0	0	0
3557	0	1	0,419	60	1	2	2,75	0,5	1	1,8	2	0,9	2	0	0	0	0	0	0	0	0	0	0	0	0	0	0
3558	0	1	1,256	40	1	2	2,5	0,3	1	0,9	2	0,5	2	0	1	0	0	0	0	0	0	0	0	0	0	0	0
3611	0	1	0,731	90	1	2	3,5	1	1	1,1	1	0,9	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0
3618	0	1	0,26	45	1	2	3	0,5	1	0,4	2	0	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0
3918	0	1	0,799	80	3	4	3	0,5	1	0,6	0	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0

ID projekta		Opis projekta		Začetno leto										Končno leto												
3osOPNV		Projekt 3 os, osrednji del, varianta OPNVR (2047)		2018										2047												
OPCOST - nivo cen november 2009																										
3919	0	1	0,242	80	1	2	3	0,5	1	0,5	1	0,8	2	0	0	0	0	0	0	0	0	0	0	0	0	0
3921	0	1	4,548	130	4	4	3,75	2	1	0,5	0	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0
3923	0	1	1,667	130	4	4	3,75	2	1	0,7	0	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0
3924	0	1	0,177	130	1	2	4	0,5	1	0,4	1	0	1	0	0	0	0	0	0	0	0	0	0	0	0	0
3925	0	1	0,658	130	4	4	3,75	2	1	0,2	0	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0
4049	1	1	0,2	90	1	2	3,5	1	1	1,5	1	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0
4049	2	1	0,36	90	1	2	3,5	1	1	1,5	2	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0
4049	3	1	0,74	90	1	2	3,5	1	1	3,6	0	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0
4049	4	1	0,94	90	1	2	3,5	1	1	2,2	1	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0
4049	5	1	0,664	90	1	2	3,5	1	1	6	0	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0
4050	0	1	0,491	45	1	2	4	0,5	1	0,8	2	0,5	1	0	0	0	0	0	0	0	0	0	0	0	0	0
4052	0	1	0,439	45	1	2	4	0,5	1	1,1	2	0,5	1	0	0	0	0	0	0	0	0	0	0	0	0	0
4055	0	1	0,025	45	1	2	4	0,5	1	0,5	1	0	1	0	0	0	0	0	0	0	0	0	0	0	0	0
4056	0	1	0,027	45	1	2	4	0,5	1	0,5	1	0	1	0	0	0	0	0	0	0	0	0	0	0	0	0
4057	0	1	0,027	45	1	2	4	0,5	1	0,5	1	0	1	0	0	0	0	0	0	0	0	0	0	0	0	0
4058	0	1	0,025	45	1	2	4	0,5	1	0,5	1	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0
4059	0	1	0,312	90	1	2	3,5	1	1	0,8	0	0,9	1	0	0	0	0	0	0	0	0	0	0	0	0	0
4072	0	1	0,532	45	1	2	4	0,5	1	0,9	1	0,5	1	0	0	0	0	0	0	0	0	0	0	0	0	0

ID projekta		Opis projekta										Začetno leto		Končno leto												
3osOPNV		Projekt 3 os, osrednji del, varianta OPNVR (2047)										2018		2047												
OPCOST - nivo cen november 2009																										
4073	0	1	0,071	45	1	2	3,5	0,3	1	1,1	2	0	1	0	0	0	0	0	0	0	0	0	0	0	0	0
4076	0	1	0,314	45	1	2	4	0,5	1	1,2	3	0	1	0	0	0	0	0	0	0	0	0	0	0	0	0
4077	0	1	0,048	45	1	2	4	0,5	1	0,8	2	0	1	0	0	0	0	0	0	0	0	0	0	0	0	0
4078	0	1	0,026	45	1	2	4	0,5	1	0,5	4	0	1	0	0	0	0	0	0	0	0	0	0	0	0	0
4079	0	1	0,023	45	1	2	4	0,5	1	0,5	3	0	1	0	0	0	0	0	0	0	0	0	0	0	0	0
4080	0	1	0,035	45	1	2	4	0,5	1	0,5	3	0	1	0	0	0	0	0	0	0	0	0	0	0	0	0
4272	0	1	0,132	45	1	2	3	0,3	1	0,8	1	0,5	2	0	0	0	0	0	0	0	0	0	0	0	0	0
4273	0	1	0,225	45	1	2	2,75	0,5	1	1,1	2	0,6	2	0	0	0	0	0	0	0	0	0	0	0	0	0
4396	0	1	0,4	45	1	2	2,5	0,3	1	2,1	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0
4397	0	1	4,422	45	1	2	2,5	0,3	1	3,4	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0
4581	0	1	3,218	30	1	2	2,5	0,3	1	1,8	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0
4590	0	1	7,354	45	1	2	2,5	0,3	1	2,5	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0
4591	0	1	7,356	50	1	2	2,5	0,3	1	3,1	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0
4593	0	1	7,382	45	1	2	2,5	0,3	1	2,2	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0
4595	0	1	3,009	50	1	2	2,5	0,3	1	3,4	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0
4596	0	1	5,117	80	1	2	3,5	1	1	2,4	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0
4597	0	1	4,621	80	1	2	3	0,5	1	3,1	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0
4598	0	1	2,577	45	1	2	2,5	0,3	1	1,5	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0

ID projekta		Opis projekta										Začetno leto					Končno leto									
3osOPNV		Projekt 3 os, osrednji del, varianta OPNVR (2047)										2018					2047									
OPCOST - nivo cen november 2009																										
4599	0	1	1,603	45	1	2	2,5	0,3	1	1,7	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0
4600	0	1	4,823	50	1	2	2,5	0,3	1	2,6	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0
4601	0	1	4,679	50	1	2	2,5	0,3	1	2,6	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0
4632	0	1	0,076	65	1	2	2,75	0,5	1	0,6	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0
4633	0	1	0,039	65	1	2	2,75	0,5	1	0,7	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0
4634	0	1	0,039	65	1	2	2,5	0,3	1	0,8	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0
4635	0	1	0,939	65	1	2	2,75	0,5	1	0,9	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0
4639	0	1	1,087	65	1	2	2,75	0,5	1	2,4	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0
4641	0	1	0,043	65	1	2	2,75	0,5	1	1,1	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0
4643	0	1	0,035	65	1	2	2,75	0,5	1	1,6	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0
4644	0	1	0,045	65	1	2	2,75	0,5	1	1,6	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0
4645	0	1	0,038	65	1	2	2,75	0,5	1	1,7	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0
4646	0	1	0,923	65	1	2	2,75	0,5	1	1,1	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0
4650	0	1	0,033	65	1	2	2,75	0,5	1	1,5	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0
4652	0	1	0,027	65	1	2	2,75	0,5	1	0,4	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0
4653	0	1	0,037	65	1	2	2,75	0,5	1	0,1	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0
4654	0	1	0,029	65	1	2	2,75	0,5	1	0,5	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0
4655	0	1	0,801	65	1	2	2,75	0,5	1	0,8	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0

ID projekta		Opis projekta										Začetno leto					Končno leto								
3osOPNV		Projekt 3 os, osrednji del, varianta OPNVR (2047)										2018					2047								
OPCOST - nivo cen november 2009																									
4656	0	1	0,125	50	1	2	2,5	0,3	1	0,45	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0
4661	0	1	0,879	65	1	2	2,75	0,5	1	2,4	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0
4662	0	1	0,115	65	1	2	2,75	0,5	1	3,2	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0
4673	0	1	0,145	130	4	4	3,75	2	1	1,3	1	1	1	0	0	0	0	0	0	0	0	0	0	0	0
4675	0	1	1,555	130	4	4	3,75	2	1	1,1	1	1	1	0	0	0	0	0	0	0	0	0	0	0	0
4677	0	1	0,463	130	4	4	3,75	2	1	0,4	1	1	1	0	0	0	0	0	0	0	0	0	0	0	0
4680	0	1	5,602	130	4	4	3,75	2	1	1,4	1	1	1	0	0	0	0	0	0	0	0	0	0	0	0
4681	0	1	0,114	130	4	4	3,75	2	1	1,6	1	1	1	0	0	0	0	0	0	0	0	0	0	0	0
4682	0	1	0,083	130	4	4	3,75	2	1	2,2	1	1	1	0	0	0	0	0	0	0	0	0	0	0	0
4683	0	1	0,355	65	1	2	2,75	0,5	1	3,2	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0
4684	0	1	0,393	65	1	2	2,75	0,5	1	1,4	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0
4685	0	1	2,073	90	1	2	3,5	1	1	2,4	1	1	1	0	0	0	0	0	0	0	0	0	0	0	0
4688	0	1	0,524	90	1	2	3,5	1	1	2	1	1	1	0	0	0	0	0	0	0	0	0	0	0	0
4689	0	1	0,221	45	1	2	2,5	0,3	1	2,5	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0
4690	0	1	0,054	45	1	2	2,5	0,3	1	2	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0
4691	0	1	0,119	45	1	2	2,5	0,3	1	2,5	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0
4692	0	1	0,133	45	1	2	2,5	0,3	1	0,2	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0
4693	0	1	0,112	130	4	4	3,75	2	1	0,6	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0

ID projekta		Opis projekta										Začetno leto		Končno leto													
3osOPNV		Projekt 3 os, osrednji del, varianta OPNVR (2047)										2018		2047													
OPCOST - nivo cen november 2009																											
4694	0	1	0,052	130	4	4	3,75	2	1	0,6	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0	0
4695	0	1	0,16	45	1	2	2,5	0,3	1	0,3	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0	0
4696	0	1	0,159	45	1	2	2,5	0,3	1	3,1	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0	0
4698	0	1	0,159	45	1	2	2,5	0,3	1	3,4	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0	0
4700	0	1	0,151	45	1	2	2,5	0,3	1	2,4	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0	0
4701	0	1	0,06	45	1	2	2,5	0,3	1	2,5	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0	0
4703	0	1	0,256	45	1	2	2,5	0,3	1	1,4	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0	0
4704	0	1	0,335	60	1	2	2,75	0,5	1	0,5	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0	0
4705	0	1	0,162	45	1	2	2,5	0,3	1	0,6	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0	0
4706	0	1	0,16	45	1	2	2,5	0,3	1	0,7	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0	0
4710	0	1	2,915	90	1	2	3,5	1	1	2,56	1	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0
4714	0	1	0,279	130	4	4	3,75	2	1	1,4	1	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0
4716	0	1	0,459	130	4	4	3,75	2	1	1,5	1	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0
4723	0	1	1,75	90	1	2	3	0,5	1	2,6	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0	0
4725	0	1	0,494	90	1	2	3	0,5	1	2,4	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0	0
4727	0	1	0,015	65	1	2	2,75	0,5	1	0,56	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0	0
4729	0	1	0,018	65	1	2	4	0,5	1	0,3	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0	0
4731	0	1	0,018	65	1	2	2,75	0,5	1	0,3	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0	0

ID projekta		Opis projekta										Začetno leto					Končno leto									
3osOPNV		Projekt 3 os, osrednji del, varianta OPNVR (2047)										2018					2047									
OPCOST - nivo cen november 2009																										
4733	0	1	0,029	65	1	2	2,75	0,5	1	0,3	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	
4734	0	1	0,036	65	1	2	2,75	0,5	1	0,5	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0
4735	0	1	0,014	65	1	2	4	0,5	1	0,67	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0
4739	0	1	0,09	60	1	2	2,75	0,5	1	1,1	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0
4740	0	1	0,368	65	1	2	2,75	0,5	1	1,5	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0
4741	0	1	0,231	60	1	2	2,75	0,5	1	1,5	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0
4742	0	1	0,245	60	1	2	2,5	0,3	1	1,56	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0
4743	0	1	0,237	60	1	2	2,75	0,5	1	0,4	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0
4744	0	1	0,226	60	1	2	2,5	0,3	1	0,4	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0
4750	0	1	0,64	45	1	2	2,5	0,3	1	2,6	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0
4751	0	1	0,214	90	1	2	3	0,5	1	3,1	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0
4755	0	1	6,964	130	4	4	3,75	2	1	2,6	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0
4757	0	1	0,261	130	4	4	3,75	2	1	1,5	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0
4759	0	1	0,057	130	4	4	3,75	2	1	1,4	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0
4761	0	1	4,236	130	4	4	3,75	2	1	2,3	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0
4763	0	1	0,067	130	4	4	3,75	2	1	1,3	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0
4765	0	1	0,091	130	4	4	3,75	2	1	1,4	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0
4767	0	1	0,256	130	4	4	3,75	2	1	0,2	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0

ID projekta		Opis projekta										Začetno leto		Končno leto												
3osOPNV		Projekt 3 os, osrednji del, varianta OPNVR (2047)										2018		2047												
OPCOST - nivo cen november 2009																										
4769	0	1	5,312	90	1	2	3	0,5	1	2,1	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0
4770	0	1	2,093	45	1	2	2,5	0,3	1	2,5	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0
4771	0	1	1,067	45	1	2	2,5	0,3	1	3,4	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0
4775	0	1	2,216	50	1	2	2,5	0,3	1	2,4	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0
4777	0	1	0,412	60	1	2	2,75	0,5	1	1,4	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0
4778	0	1	0,424	60	1	2	2,75	0,5	1	1,1	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0
4779	0	1	4,528	90	1	2	2,75	0,5	1	2,2	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0
4780	0	1	0,129	45	1	2	2,5	0,3	1	2,1	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0
4781	0	1	0,02	45	1	2	2,5	0,3	1	1,3	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0
4782	0	1	0,129	45	1	2	4	0,5	1	1,3	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0
4783	0	1	0,137	45	1	2	4	0,5	1	1,5	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0
4784	0	1	0,224	45	1	2	4	0,5	1	0,14	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0
4785	0	1	0,22	45	1	2	4	0,5	1	3,1	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0
4788	0	1	0,341	60	1	2	2,75	0,5	1	3,4	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0
4789	0	1	0,149	60	1	2	2,75	0,5	1	0,1	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0
4791	0	1	0,032	45	1	2	4	0,5	1	0,4	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0
4793	0	1	0,033	45	1	2	4	0,5	1	1,1	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0
4794	0	1	0,033	45	1	2	4	0,5	1	1,4	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0

ID projekta		Opis projekta										Začetno leto		Končno leto												
3osOPNV		Projekt 3 os, osrednji del, varianta OPNVR (2047)										2018		2047												
OPCOST - nivo cen november 2009																										
4795	0	1	0,033	45	1	2	4	0,5	1	1,4	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0
4796	0	1	0,128	45	1	2	2,5	0,3	1	1,2	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0
4797	0	1	0,206	45	1	2	2,5	0,3	1	2,3	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0
4798	0	1	0,206	45	1	2	4	0,5	1	2,4	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0
4799	0	1	0,173	45	1	2	4	0,5	1	0,21	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0
4800	0	1	0,174	45	1	2	4	0,5	1	0,1	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0
4801	0	1	0,237	45	1	2	4	0,5	1	0,4	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0
4802	0	1	1,223	45	1	2	4	0,5	1	2	1	1	2	0												
4808	0	1	0,286	60	1	2	2,75	0,5	1	0,4	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0
4813	0	1	6,269	60	1	2	2,75	0,5	1	2,3	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0
4849	0	1	0,018	45	1	2	2,5	0,3	1	3,1	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0
4850	0	1	0,03	45	1	2	2,5	0,3	1	0,1	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0
4851	0	1	0,024	45	1	2	2,5	0,3	1	0,4	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0
4852	0	1	0,408	45	1	2	2,5	0,3	1	0,5	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0
4854	0	1	5,657	45	1	2	2,5	0,3	1	2,4	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0
4859	0	1	0,104	45	1	2	2,5	0,3	1	1,1	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0
4860	0	1	1,141	90	1	2	3	0,5	1	0,3	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0
4861	0	1	1,56	90	1	2	3	0,5	1	0,1	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0

ID projekta		Opis projekta										Začetno leto					Končno leto									
3osOPNV		Projekt 3 os, osrednji del, varianta OPNVR (2047)										2018					2047									
OPCOST - nivo cen november 2009																										
4862	0	1	0,109	50	1	2	2,5	0,3	1	2,1	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0
4977	0	1	3,299	65	1	2	2,75	0,5	1	2,6	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0
4978	0	1	0,421	65	1	2	2,75	0,5	1	1,4	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0
4979	0	1	1,045	60	1	2	3	0,5	1	2,1	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0
4980	0	1	1,652	80	1	2	3	0,5	1	0,24	1	1	2	0	1	0	0	0	0	0	0	0	0	0	0	0
4982	0	1	6,253	80	1	2	3	0,5	1	1,6	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0
4984	0	1	1,837	80	1	2	3	0,5	1	2,3	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0
4987	1	1	2,078	90	1	2	3,5	1	1	3	1	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0
4987	2	1	2,13	90	1	2	3,5	1	1	2,9	1	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0
4987	3	1	0,57	90	1	2	3,5	1	1	2,9	2	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0
4999	0	1	1,564	45	1	2	2,5	0,3	1	2,3	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0
5001	0	1	0,084	80	1	2	3	0,5	1	2,6	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0
5002	0	1	5,111	80	1	2	3	0,5	1	3,1	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0
5003	0	1	0,419	60	1	2	2,75	0,5	1	2,1	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0
5004	0	1	0,74	60	1	2	2,75	0,5	1	0,5	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0
5005	0	1	4,716	130	4	4	3,75	2	1	2,8	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0
5007	0	1	0,164	130	4	4	3,75	2	1	0,2	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0
5009	0	1	0,173	130	4	4	3,75	2	1	0,5	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0

ID projekta		Opis projekta										Začetno leto		Končno leto												
3osOPNV		Projekt 3 os, osrednji del, varianta OPNVR (2047)										2018		2047												
OPCOST - nivo cen november 2009																										
5011	0	1	0,169	130	4	4	3,75	2	1	0,6	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0
5012	0	1	6,089	130	4	4	3,75	2	1	2,3	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0
5016	0	1	0,171	40	1	2	2,5	0,3	1	1,3	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0
5018	0	1	0,052	40	1	2	2,5	0,3	1	2	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0
5020	0	1	0,02	40	1	2	2,5	0,3	1	2,3	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0
5022	0	1	0,011	40	1	2	2,5	0,3	1	0,2	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0
5024	0	1	0,882	40	1	2	2,5	0,3	1	0,14	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0
5026	0	1	0,002	40	1	2	2,5	0,3	1	1	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0
5028	0	1	1,054	40	1	2	2,5	0,3	1	2,4	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0
5030	0	1	0,004	40	1	2	2,5	0,3	1	0,1	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0
5039	0	1	0,357	50	1	2	2,5	0,3	1	0,4	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0
5042	0	1	0,205	50	1	2	2,5	0,3	1	0,4	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0
5043	0	1	0,811	50	1	2	2,5	0,3	1	0,5	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0
5044	0	1	1,289	50	1	2	2,5	0,3	1	2,3	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0
5045	0	1	0,073	50	1	2	2,5	0,3	1	0,2	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0
5046	0	1	0,37	45	1	2	2,5	0,3	1	2,3	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0
5047	0	1	0,142	45	1	2	2,5	0,3	1	0,23	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0
5049	0	1	0,107	45	1	2	2,5	0,3	1	1,1	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0

ID projekta		Opis projekta										Začetno leto					Končno leto											
3osOPNV		Projekt 3 os, osrednji del, varianta OPNVR (2047)										2018					2047											
OPCOST - nivo cen november 2009																												
5050	0	1	0,107	45	1	2	2,5	0,3	1	1,4	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0	0	
5051	0	1	0,11	45	1	2	2,5	0,3	1	1,5	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
5052	0	1	0,116	45	1	2	2,5	0,3	1	2,3	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
5072	0	1	0,249	90	1	2	3	0,5	1	1,6	1	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
5073	0	1	0,486	90	1	2	3	0,3	1	0,7	2	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
5083	1	1	0,485	90	1	2	3,5	1	1	0,1	2	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
5083	2	1	0,509	90	1	2	3,5	1	1	2,4	1	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
5083	3	1	1,564	90	1	2	3,5	1	1	0,2	0	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
5083	4	1	0,63	90	1	2	3,5	1	1	0,2	1	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
5083	5	1	0,278	90	1	2	3,5	1	1	2,5	1	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
5083	6	1	0,7	90	1	2	3,5	1	1	1	1	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
5083	7	1	0,752	90	1	2	3,5	1	1	5	1	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
5102	0	1	0,365	45	1	2	2,5	0,3	1	1,3	3	0,9	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
5105	0	1	5,471	130	4	4	3,75	2	1	0,6	0	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
5217	0	1	1,456	130	4	4	3,75	2	1	2,6	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
5219	0	1	0,342	130	4	4	3,75	2	1	0,2	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
5221	0	1	0,345	130	4	4	3,75	2	1	1,3	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
5223	0	1	0,797	45	1	2	2,5	0,3	1	2,1	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0

ID projekta		Opis projekta										Začetno leto					Končno leto											
3osOPNV		Projekt 3 os, osrednji del, varianta OPNVR (2047)										2018					2047											
OPCOST - nivo cen november 2009																												
5224	0	1	0,233	45	1	2	2,5	0,3	1	1,3	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0	0	
5225	0	1	0,233	45	1	2	2,5	0,3	1	1,1	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
5226	0	1	0,28	45	1	2	2,5	0,3	1	1	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
5227	0	1	0,295	45	1	2	2,5	0,3	1	3,4	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
5230	0	1	2,682	90	1	2	3	0,5	1	0,2	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
5247	0	1	1,848	65	1	2	2,75	0,5	1	0,14	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
5268	0	1	1,643	65	1	2	2,75	0,5	1	2,5	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
5269	0	1	0,747	65	1	2	2,75	0,5	1	0,5	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
5271	0	1	3,234	45	1	2	2,5	0,3	1	2,4	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
5272	0	1	0,469	45	1	2	2,5	0,3	1	1,4	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
5281	0	1	3,907	80	1	2	3	0,5	1	2,7	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
5282	0	1	2,016	80	1	2	3	0,5	1	2,5	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
5291	0	1	2,224	80	1	2	3	0,5	1	1,8	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
5294	0	1	5,433	80	1	2	3	0,5	1	2,5	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
5298	1	1	0,82	90	1	2	3,5	1	1	1,5	1	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
5298	2	1	0,6	90	1	2	3,5	1	1	4	1	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
5298	3	1	0,902	90	1	2	3,5	1	1	4	2	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
5298	4	1	0,6	90	1	2	3,5	1	1	3	0	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0

ID projekta		Opis projekta										Začetno leto					Končno leto												
3osOPNV		Projekt 3 os, osrednji del, varianta OPNVR (2047)										2018					2047												
OPCOST - nivo cen november 2009																													
5298	5	1	1,55	90	1	2	3,5	1	1	0,8	0	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	
5298	6	1	0,43	90	1	2	3,5	1	1	2,3	1	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
5298	7	1	0,42	90	1	2	3,5	1	1	2,7	1	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
5298	8	1	0,8	90	1	2	3,5	1	1	1,07	1	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
5298	9	1	1,475	90	1	2	3,5	1	1	2	0	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
5298	10	1	0,525	90	1	2	3,5	1	1	2	1	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
5303	1	1	1,019	90	1	2	3,5	1	1	0,5	0	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
5303	2	1	0,747	90	1	2	3,5	1	1	3,4	0	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
5308	0	1	1,957	130	4	4	3,75	2	1	0,4	0	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
5310	0	1	0,152	130	4	4	3,75	2	1	0,6	1	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
5312	0	1	2,554	80	1	2	3	0,5	1	1,1	2	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
5313	0	1	0,28	80	1	2	3	0,5	1	1,9	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
5314	0	1	0,127	45	1	2	3	0,5	1	2,2	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
5315	0	1	0,122	45	1	2	3	0,5	1	2,5	2	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
5316	0	1	0,116	45	1	2	3	0,5	1	2,1	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
5317	0	1	0,118	45	1	2	3	0,5	1	2,6	2	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
5318	0	1	0,113	45	1	2	3	0,5	1	2,5	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
5319	0	1	0,124	45	1	2	3	0,5	1	2,5	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0

ID projekta		Opis projekta		Začetno leto										Končno leto														
3osOPNV		Projekt 3 os, osrednji del, varianta OPNVR (2047)		2018										2047														
OPCOST - nivo cen november 2009																												
5321	0	1	3,557	80	1	2	3	0,5	1	1,4	2	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0	0	
5322	0	1	2,203	80	1	2	3	0,5	1	1,9	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
5324	1	1	1,829	90	1	2	3,5	1	1	2,5	2	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
5324	2	1	0,71	90	1	2	3,5	1	1	2,5	1	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
5324	3	1	1,29	90	1	2	3,5	1	1	3	0	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
5324	4	1	1,2	90	1	2	3,5	1	1	0,4	0	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
5324	5	1	0,741	90	1	2	3,5	1	1	4	1	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
5330	1	1	0,918	90	1	2	3,5	1	1	3	1	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
5330	2	1	1,285	90	1	2	3,5	1	1	2,5	1	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
5330	3	1	0,495	90	1	2	3,5	1	1	1,5	1	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
5330	4	1	0,986	90	1	2	3,5	1	1	1,5	2	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
5330	5	1	0,577	90	1	2	3,5	1	1	2	1	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
5333	0	1	2,117	45	1	2	3	0,5	1	0,9	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
5334	0	1	5,347	45	1	2	3	0,5	1	1,5	1	1	2	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
5337	1	1	0,391	90	1	2	3,5	1	1	3	1	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
5337	2	1	0,645	90	1	2	3,5	1	1	1,3	1	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
5337	3	1	0,505	90	1	2	3,5	1	1	3	1	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
5337	4	1	0,592	90	1	2	3,5	1	1	4	1	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0

ID projekta				Opis projekta										Začetno leto			Končno leto									
3osOPNV				Projekt 3 os, osrednji del, varianta OPNVR (2047)										2018			2047									
OPCOST - nivo cen november 2009																										
5337	5	1 2,113	90	1	2	3,5	1	1	0,5	1	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0
5337	6	1 0,7	90	1	2	3,5	1	1	3	2	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0
5341	0	1 1,903	130	4	4	3,75	2	1	0,5	1	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0
5342	0	1 1,094	130	4	4	3,75	2	1	0,5	1	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0
5344	1	1 1,512	90	1	2	3,5	1	1	3,5	1	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0
5344	2	1 2,658	90	1	2	3,5	1	1	0,4	1	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0
5344	3	1 0,338	90	1	2	3,5	1	1	2,8	2	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0
5344	4	1 0,442	90	1	2	3,5	1	1	2,5	1	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0
5354	0	1 5,199	80	1	2	3	0,5	1	1,2	2	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0
5357	0	1 0,393	80	1	2	3	0,3	1	2,4	2	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0
5358	1	1 0,136	90	1	2	3,5	1	1	6	1	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0
5359	0	1 0,233	45	1	2	3	0,5	1	2,1	1	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0
5360	0	1 0,149	45	1	2	3	0,5	1	2,3	1	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0
5362	0	1 0,116	45	1	2	3	0,5	1	2,1	1	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0
5363	0	1 0,104	45	1	2	3	0,5	1	1,7	1	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0
5365	0	1 0,101	45	1	2	3	0,5	1	2,1	1	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0
5366	0	1 0,109	45	1	2	3	0,5	1	1,6	1	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0
5367	1	1 0,321	90	1	2	3,5	1	1	2,9	1	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0

ID projekta		Opis projekta										Začetno leto			Končno leto												
3osOPNV		Projekt 3 os, osrednji del, varianta OPNVR (2047)										2018			2047												
OPCOST - nivo cen november 2009																											
5368	0	1	0,079	80	1	2	2,75	0,5	1	1,9	2	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0	
5369	0	1	0,463	80	1	2	3	0,5	1	2,4	2	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0
5370	0	1	0,202	45	1	2	3	0,5	1	1,9	1	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0
5371	0	1	0,135	45	1	2	3	0,5	1	2,4	2	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0
5372	0	1	0,167	45	1	2	3	0,5	1	2,2	1	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0
5373	0	1	0,162	45	1	2	3	0,5	1	1,4	2	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0
5374	1	1	0,227	90	1	2	3,5	1	1	3	1	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0
5376	2	1	0,133	90	1	2	3,5	1	1	3	1	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0
5378	0	1	0,244	45	1	2	3	0,5	1	2,3	1	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0
5379	0	1	0,274	45	1	2	3	0,5	1	2,1	2	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0
5380	0	1	0,206	80	1	2	3	0,3	1	0,7	1	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0
5381	0	1	0,112	45	1	2	3	0,5	1	2,5	2	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0
5382	0	1	0,1	45	1	2	3	0,5	1	2,2	1	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0
5383	1	1	0,373	90	1	2	3,5	1	1	3,2	0	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0
5384	0	1	0,199	45	1	2	3	0,5	1	1,6	2	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0
5385	0	1	0,183	45	1	2	3	0,5	1	1,9	1	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0
5390	0	1	0,336	90	1	2	3	0,5	1	0,6	2	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0
5391	1	1	0,064	90	1	2	3,5	1	1	0,1	1	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0

ID projekta		Opis projekta										Začetno leto			Končno leto														
3osOPNV		Projekt 3 os, osrednji del, varianta OPNVR (2047)										2018			2047														
OPCOST - nivo cen november 2009																													
5393	0	1	0,05	45	1	2	3	0,5	1	2,2	2	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	
5395	0	1	0,082	45	1	2	3	0,5	1	1,8	1	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
5396	1	1	0,883	90	1	2	3,5	1	1	0,5	1	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
5396	2	1	1,05	90	1	2	3,5	1	1	2,5	1	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
5396	3	1	0,5	90	1	2	3,5	1	1	0,5	1	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
5396	4	1	0,55	90	1	2	3,5	1	1	3,7	2	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
5396	5	1	0,54	90	1	2	3,5	1	1	3,3	0	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
5396	6	1	0,31	90	1	2	3,5	1	1	1,4	1	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
5396	7	1	0,356	90	1	2	3,5	1	1	3	1	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
5397	0	1	0,154	45	1	2	3	0,5	1	1,9	2	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
5398	0	1	0,134	45	1	2	3	0,5	1	2,4	1	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
5400	0	1	0,084	45	1	2	3	0,5	1	1,4	2	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
5401	0	1	0,098	45	1	2	3	0,5	1	2,3	1	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
5403	0	1	0,109	45	1	2	3	0,5	1	1,5	2	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
5404	0	1	0,107	45	1	2	3	0,5	1	1,9	2	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
5406	1	1	0,718	90	1	2	3,5	1	1	0,8	1	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
5406	2	1	0,51	90	1	2	3,5	1	1	3	1	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0
5406	3	1	1,721	90	1	2	3,5	1	1	4,5	1	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0	0

ID projekta				Opis projekta										Začetno leto			Končno leto									
3osOPNV				Projekt 3 os, osrednji del, varianta OPNVR (2047)										2018			2047									
OPCOST - nivo cen november 2009																										
5406	4	1	1,479	90	1	2	3,5	1	1	4	1	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0
5409	3	1	0,185	90	1	2	3,5	1	1	0,5	1	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0
5410	1	1	0,208	90	1	2	3,5	1	1	0,5	2	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0
5411	2	1	0,211	90	1	2	3,5	1	1	0,7	0	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0
5421	0	1	0,12	45	1	2	2,75	0,3	1	1,2	2	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0
5422	0	1	0,222	60	1	2	2,75	0,5	1	0,8	1	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0
5424	0	1	0,093	45	1	2	3	0,5	1	1,5	1	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0
5426	0	1	0,036	45	1	2	3	0,5	1	1,7	1	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0
5429	1	1	0,033	90	1	2	3,5	1	1	0,8	0	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0
5431	3	1	0,03	90	1	2	3,5	1	1	0,4	2	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0
5432	2	1	0,098	90	1	2	3,5	1	1	1,1	1	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0
5434	0	1	0,09	45	1	2	3	0,5	1	1,2	2	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0
5435	0	1	0,1	45	1	2	3	0,5	1	1,4	1	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0
5437	0	1	0,104	45	1	2	3	0,5	1	1,9	2	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0
5438	0	1	0,104	45	1	2	3	0,5	1	2,1	1	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0
5440	1	1	0,134	90	1	2	3,5	1	1	0,8	1	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0
5442	3	1	0,042	90	1	2	3,5	1	1	1,2	1	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0
5443	2	1	0,085	90	1	2	3,5	1	1	1,4	0	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0

ID projekta		Opis projekta										Začetno leto			Končno leto												
3osOPNV		Projekt 3 os, osrednji del, varianta OPNVR (2047)										2018			2047												
OPCOST - nivo cen november 2009																											
5445	0	1	0,267	45	1	2	2,75	0,3	1	1,1	2	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0	
5446	0	1	0,074	45	1	2	3	0,5	1	2,4	2	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0
5449	0	1	0,117	45	1	2	3	0,5	1	2,1	1	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0
5451	0	1	0,103	45	1	2	3	0,5	1	1,7	2	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0
5452	0	1	0,107	45	1	2	3	0,5	1	1,9	1	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0
5453	1	1	0,399	90	1	2	3,5	1	1	1,4	0	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0
5455	0	1	0,074	45	1	2	3	0,5	1	2,1	1	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0
5456	0	1	0,081	45	1	2	3	0,5	1	1,2	2	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0
5457	0	1	0,201	45	1	2	3	0,5	1	1,8	1	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0
5458	0	1	0,205	45	1	2	3	0,5	1	1,6	1	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0
5459	0	1	0,205	45	1	2	3	0,5	1	1,7	1	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0
5460	0	1	0,201	45	1	2	3	0,5	1	2,4	2	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0
5463	0	1	0,641	60	1	2	2,75	0,5	1	0,6	1	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0
5465	1	1	0,404	90	1	2	3,5	1	1	0,4	2	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0
5466	1	1	0,279	90	1	2	3,5	1	1	2,8	1	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0
5468	0	1	0,144	130	4	4	3,75	2	1	0,4	0	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0
5469	0	1	0,761	60	1	2	2,75	0,5	1	0,9	2	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0
5471	0	1	0,733	130	4	4	3,75	2	1	0,3	0	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0	0

ID projekta		Opis projekta										Začetno leto					Končno leto									
3osOPNV		Projekt 3 os, osrednji del, varianta OPNVR (2047)										2018					2047									
OPCOST - nivo cen november 2009																										
5472	0	1	0,424	50	1	2	2,75	0,3	1	1,1	1	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0
5473	0	1	0,228	130	4	4	3,75	2	1	0,5	0	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0
5475	0	1	0,157	45	1	2	2,6	0,3	1	0,4	2	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0
5476	0	1	0,061	45	1	2	3	0,5	1	2,1	1	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0
5477	0	1	0,18	45	1	2	3	0,5	1	2,6	2	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0
5478	0	1	0,196	45	1	2	3	0,5	1	1,4	1	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0
5479	0	1	0,16	45	1	2	3	0,5	1	1,6	2	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0
5480	1	1	0,979	90	1	2	3,5	1	1	1,4	1	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0
5480	2	1	1,291	90	1	2	3,5	1	1	0,8	1	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0
5483	0	1	0,24	45	1	2	2,75	0,3	1	0,4	2	0,8	1	0	0	0	0	0	0	0	0	0	0	0	0	0
5484	0	1	0,312	45	1	2	2,75	0,3	1	1,9	1	0,9	1	0	0	0	0	0	0	0	0	0	0	0	0	0
5485	0	1	0,115	45	1	2	3	0,5	1	2,1	1	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0
5486	0	1	0,136	45	1	2	3	0,5	1	1,1	2	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0
5487	0	1	0,087	45	1	2	3	0,5	1	1,9	1	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0
5488	0	1	0,134	45	1	2	2,75	0,5	1	0,7	2	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0
5489	0	1	0,093	45	1	2	2,75	0,5	1	0,9	1	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0
5490	0	1	0,12	45	1	2	3	0,5	1	1,9	2	1	1	0	0	0	0	0	0	0	0	0	0	0	0	0

ID projekta	Opis projekta	Začetno leto	Končno leto																					
3osOPNV	Projekt 3 os, osrednji del, varianta OPNVR (2047)	2018	2047																					
OPCOST - nivo cen november 2009																								
Struktura vozil																								
1	60	40	100	100	66	13	7	7	3	4														
Urna distribucija																								
1	2412	607	674	507	948	1575	981	563	329	153	11	0	0	0	0	0	0	0	0	0	0	0	0	0

ID projekta	Opis projekta	Začetno leto	Končno leto
3osOPNV	Projekt 3 os, osrednji del, varianta OPNVR (2047)	2018	2047

OPCOST - nivo cen november 2009

Variante investicije

1	2009	919.456,00	0,00	0,00
1	2010	228.327,00	0,00	0,00
1	2011	209.412,00	0,00	0,00
1	2012	4.373.656,00	0,00	0,00
1	2013	4.373.656,00	0,00	0,00
1	2014	29.270.884,00	0,00	0,00
1	2015	235.874.083,00	0,00	0,00
1	2016	275.470.932,00	0,00	0,00
1	2017	206.603.199,00	0,00	0,00
1	2018	0,00	0,00	2.747.145,00
1	2019	0,00	0,00	2.885.813,00
1	2020	0,00	0,00	3.024.384,00
1	2021	0,00	0,00	3.161.565,00
1	2022	0,00	0,00	3.297.146,00
1	2023	0,00	0,00	3.430.977,00
1	2024	0,00	0,00	3.562.839,00
1	2025	0,00	0,00	3.692.552,00
1	2026	0,00	0,00	3.821.331,00
1	2027	0,00	0,00	3.825.157,00

ID projekta	Opis projekta	Začetno leto	Končno leto	
3osOPNV	Projekt 3 os, osrednji del, varianta OPNVR (2047)		2018	2047
OPCOST - nivo cen november 2009				
1	2028	0,00	0,00	3.828.982,00
1	2029	0,00	0,00	3.832.808,00
1	2030	0,00	0,00	3.836.634,00
1	2031	0,00	0,00	3.840.460,00
1	2032	0,00	0,00	3.844.285,00
1	2033	0,00	0,00	3.848.111,00
1	2034	0,00	0,00	3.851.937,00
1	2035	0,00	0,00	3.855.763,00
1	2036	0,00	0,00	4.159.581,00
1	2037	0,00	0,00	4.163.736,00
1	2038	0,00	0,00	4.167.891,00
1	2039	0,00	0,00	4.172.046,00
1	2040	0,00	0,00	4.176.201,00
1	2041	0,00	0,00	4.180.356,00
1	2042	0,00	0,00	4.184.511,00
1	2043	0,00	0,00	4.188.666,00
1	2044	0,00	0,00	4.192.821,00
1	2045	0,00	0,00	4.196.976,00
1	2046	0,00	0,00	4.526.945,00
1	2047	0,00	0,00	4.526.945,00

ID projekta	Opis projekta	Začetno leto	Končno leto
3osOPNV	Projekt 3 os, osrednji del, varianta OPNVR (2047)	2018	2047
OPCOST - nivo cen november 2009			

Projekti ekonomski račun

20183osOPNVRc	z	2018	2047
20183osc	b	2018	2047